

Item Description	Document Reference	Preconstruction Services	GC/CM Fee	Specified General Conditions	MACC	Negotiated Support Services	By Owner
Construction Cost Estimates	00 50 00\ 3.1.2	X					
CPARB Reporting	00 50 00\ 3.1.4			X			
Work During Construction	00 50 00\ 3.3			X			
Work During Commissioning	00 50 00\ 3.4			X			
Partnering	00 50 00\ 4.2			X			
Time of Completion/ Liquidated Damages	00 50 00\ 5.1-5.5			X			
MACC Additional Costs	00 50 00\ 6.1.1			X			
Preconstruction Services Overage	00 50 00\ 6.3			X			
Contractor Responsibility	00 50 00\ 6.4.2			X			
Management	00 50 00\ 6.4.5			X			
GC/CM BIM Services	00 50 00\ 6.4.5.1					X	
Subcontractor BIM Services	00 50 00\ 6.4.5.2				X		
Subcontract Plan	00 50 00\ 6.4.6			X			
Percent Fee	00 50 00\ 6.5.1		X				
Subcontract Buyout Procedure	00 50 00\ 6.6			X			
Outreach Plan Finalization	00 50 00\ 6.6.2 (item b only)	X					
Outreach Plan Implementation	00 72 00\10.10			X			
MACC Allowances	00 50 00\ 6.6.2.1				X		
Bid Document Reproduction	00 50 00\ 6.6.3						X
Cost Accounting	00 50 00\ 6.7			X			
GC/CM Performance and Payment Bonds	00 50 00\ 6.8 & 6.5.1.5		X				
Subcontracting	00 50 00\7.1,7.2, 7.4, 7.5 (except where noted), 7.6 & 7.8			X			
Subcontracting under RCW 39.10.385 and 39.10.400	00 50 00\7.5.1 (where noted) & 7.3	X					
Subcontractor Bonding	00 50 00\ 7.7				X		
Builders Risk Policy Deductible	00 50 00\ 8.1			X			
Audit	00 50 00\ 8.2			X			
Sales Tax	00 50 00\ 8.3						X
Liability Insurance	00 50 00\ 8.4 & 6.5.1.6		X				
GC/CM General Conditions	00 72 00			X			
SUMMARY OF WORK	01 11 00			X			

Project Name:
UW Project Number:

ATTACHMENT 1
SUMMARY MATRIX OF COST ALLOCATION

Section 00 50 00
2 of 4

MUP / Building Permit	01 11 00\ 1.4A						X
Trade Permits	01 11 00\ 1.4B				X		
Other permits	01 11 00\ 1.4C					X	
SUMMARY OF WORK - REGULATED MATERIALS	01 11 01			X			
Hazardous Materials and Dangerous Wastes Disposal	01 11 01\ 1.3H.1						X
Disposal of Regulated Materials	01 11 01\ 1.3H.2				X		
Packaging and Staging of Hazardous Materials and Dangerous Wastes	01 11 01\ 1.3H.3				X		
Waste Manifests	01 11 01\ 1.3I				X		
ALTERNATES	01 23 00			X			
SUBSTITUTION PROCEDURES	01 25 00			X			
CONTRACT MODIFICATION PROCEDURES	01 26 00			X			
PROGRESS PAYMENT PROCEDURES	01 29 76			X			
Retainage – Bond and Escrow Fees	01 29 76\1.2D.3.b & 1.2D.3.d.(6)		X				
Stored Materials - Bond/Insurance Fees	01 29 76\ 1.4A.3.b		X				
PROJECT MANAGEMENT AND COORDINATION	01 31 00			X			
PROJECT MEETINGS	01 31 19			X			
CONSTRUCTION PROGRESS SCHEDULE	01 32 16			X			
SUBMITTAL PROCEDURES	01 33 00			X			
Shop Drawings	01 33 00\ 1.3A.3				X		
ELECTRONIC COMMUNICATIONS	01 35 00			X			
Subcontractor Use	01 35 00\ 1.2B & E				X		
System Access / Training	01 35 00\ 1.1B, 1.2A & C						X
LEED REQUIREMENTS	01 35 15			X			
Subcontractor Reporting	01 35 15\1.2C & 1.3D				X		
LEED Fees & Access	01 35 15\ 3.2						X
OWNER SAFETY REQUIREMENTS	01 35 23			X			
Subcontractor Safety Manager	01 35 23\ 1.2C1				X		
Subcontractor Safety Training	01 35 23\ 1.4A				X		
Standpipes	01 35 23\ 1.6F				X		
Subcontractor Chemical Hazards Training	01 35 23\ 1.7B2				X		
Subcontractor Chemicals Reporting	01 35 23\ 1.8				X		

Project Name:
UW Project Number:

ATTACHMENT 1
SUMMARY MATRIX OF COST ALLOCATION

Section 00 50 00
3 of 4

Fire Watch*	01 35 23\ 1.6C.1					X	
REFERENCES	01 42 00			X			
CONTRACTOR QUALITY CONTROL	01 45 00			X			
TESTING AND INSPECTION SERVICES	01 45 23			X			
Inspection Access	01 45 23\ 1.7C				X		
Storage Facilities	01 45 23\ 1.7D					X	
Owner's Testing Agency	01 45 23\ 1.1B, 1.3, 1.4, 1.5A & B						X
TEMPORARY FACILITIES AND CONTROLS	01 50 00			X			
Protection	01 50 00\ 1.2G				X		
Construction Waste	01 50 00\ 1.3D				X		
Utility Shutdowns	01 50 00\ 1.5B.7				X		
Temp. Facilities Removal	01 50 00\ 1.6B				X		
Electrical Service	01 50 00\ 1.6D				X		
Lighting	01 50 00\ 1.6E				X		
Temporary LED Lighting Plan	01 50 00\ 1.6E			X			
HVAC Filters	01 50 00\ 1.6F.3.a.(4)				X		
Water	01 50 00\ 1.6G				X		
Connection and Monthly Charges	01 50 00\ 1.6M.1.c, 3.a, & 4.a				X		
Temporary Enclosures	01 50 00\ 1.7A				X		
Engine Noise	01 50 00\ 1.8F				X		
Street Sweeping	01 50 00\ 1.1G.1.b					X	
Electrical Power	01 50 00\ 1.6D.1					X	
Temporary Heat	01 50 00\ 1.6F					X	
Toilets/Hand Washing	01 50 00\ 1.6H					X	
Cranes/Hoisting/	01 50 00\ 1.6J					X	
Elevators	01 50 00\ 1.6J					X	
Owner's Field Office	01 50 00\ 1.6L					X	
Site Fences and Misc. Construction	01 50 00\ 1.7A.5 & 1.7B					X	
Noise Barriers	01 50 00\ 1.8B.1					X	
Shutdowns	01 50 00\ 1.5B.6						X
TEMPORARY TREE & PLANT PROTECTION	01 56 39			X			
Protection	01 56 39\ 1.1D				X		
PROJECT IDENTIFICATION	01 58 00					X	
FIELD ENGINEERING	01 71 23			X			

Project Name:
 UW Project Number:

ATTACHMENT 1
 SUMMARY MATRIX OF COST ALLOCATION

Section 00 50 00
 4 of 4

Structural Engineer*	01 71 23\ 1.2A					X	
CUTTING AND PATCHING	01 73 29			X			
Cutting and Patching	01 73 29\ 1.1C				X		
CONSTRUCTION WASTE MANAGEMENT	01 74 00			X			
Collection and Disposal	01 74 00\ 1.3C				X		
TEST ENGINEER SERVICES	01 75 00			X			
Test Engineer	01 75 00\ 1.2A					X	
Commissioning Authority	01 75 00\ 1.2B						X
ETC	01 75 00\ 1.2C				X		
CLOSEOUT PROCEDURES	01 77 00			X			
Preliminary Cleaning	01 77 00\ 1.6B				X		
Final Cleaning*	01 77 00\ 1.6C					X	
WARRANTIES	01 78 36			X			
COMMISSIONING REQUIREMENTS	01 91 00			X			
One-line Diagrams	01 91 00\ 1.3I.3				X		
ECS Software	01 91 00\ 3.5C				X		

*Fire Watch, Structural Engineer and Final Cleaning may be in the MACC at PM's discretion; if Final Cleaning is moved to the MACC, edit 01 77 00 1.6C