



PROJECT DELIVERY GROUP
PRELIMINARY BID RESULTS

PROJECT NAME: CREST/CAMP - New 3D Printing Suite
PROJECT NO. 208773
PROJECT MANAGER: Jennifer Reynolds
BID SUBMITTAL DATE: 3-5-2026

ENGINEER'S ESTIMATE: \$1,214,000

NAME OF BIDDER	ADDENDA 1 thru 4 ACKNOWLEDGED	5% BID GUARANTEE RECEIVED	BASE BID	ALT. NO. 1	ALT. NO. 2	Elec Sub	Plumbing Sub	HVAC Sub	Part II Listing of Subcontractors	
									Struct. Steel Sub	Rebar Sub
Andersen Construction	Yes	Yes	\$ 1,435,266.00	\$ 28,628.00	\$ 12,551.00	Cochran	JH Kelly	JH Kelly	**	**
CDK Construction	Yes	Yes	\$ 1,522,000.00	\$ 25,000.00	\$ 7,200.00	Valley Eletric	Harris Co.	Harris Co.	NA	NA
Centennial Contractors	Yes	Yes	\$ 1,544,297.00	\$ 19,864.00	\$ 7,786.00	Pacific Coast	JH Kelly	JH Kelly	JH Kelly	Woodland Industries
GLY Construction	Yes	Yes	\$ 1,419,000.00	\$ 28,800.00	\$ 9,000.00	Cochran	JH Kelly	JH Kelly	**	**
JTM Construction	Yes	Yes	\$ 1,281,000.00	\$ 23,000.00	\$ 7,000.00	Cochran	Redline Mech.	Vet First	NA	Self Perform
Kassel Construction	Yes	Yes	\$ 1,697,000.00	\$ 37,000.00	\$ 27,000.00	Stelle Electric	*	Vet First	NA	NA
LBC Constrction	Yes	Yes	\$ 1,569,000.00	\$ 27,000.00	\$ 10,000.00	Cochran	Hawk Mech.	Johansen Mech.	**	**
Peak DWS Inc. DBA Peak Const.	Yes	Yes	\$ 1,535,585.00	***	***	***	***	***	***	***
Regency NW Construction	Yes	Yes	\$ 1,472,900.00	\$ 29,900.00	\$ 9,900.00	Valley Eletric	MacDonald Miller	MacDonald Miller	NA	NA
Streamline General Const.	Yes	Yes	\$ 1,609,912.00	\$ 20,334.00	\$ 18,928.00	Cochran	Self Perform	Vet First	NA	NA

* Name of Sub: says - "Same as base bid"

** Part II to be submitted within 48 hours

*** Incorrect bid form was used. Bid form was updated in Addendum No. 3