
1. Please  complete Submittal Exchange Intake Form and send to DCS so project can be set up
in Submittal Exchange before RFP.

Instructions:
1. First thing, Save this document to another name.  Do not overwrite this template.

2. The costs for the parts in section 2 pricing are all linked by formulas and will change
according to the costs for each individual part.  Please do not overwrite the formulas.  For
instance, for Part 1, type in the cost as indicated by the arrows.  All the costs for all
subsequent parts will change accordingly.  Ditto for part 2, just type in the costs for that
particular part.  The rest will automatically calculate.

3. The NTP dates are linked from Part 1 thru Part 4.

4. The NTP includes the GC estimate.  Please be sure to include your GC's estimate in your
documentation on the P Drive.

Send Carolyn your Submittal List at RFP if possible.
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JOC - WORK ORDER AUTHORIZATION
Job Order Contract Number: 7

Project Title:  Work Order No.: 
Location: Part: 

Project
Description:

Issued to: A/E:
Section 1: REQUEST FOR WORK ORDER PROPOSAL (REQUEST FOR PRICING)

Date of Request: MM/DD/YY Date Required: #VALUE!

Description of work: See attached RFP Scope of Work dated:

Tentative construction dates for pricing purposes: NTP: mm/dd/yy Substantial Completion: mm/dd/yy

Issued by: Name Organization e-mail Phone number
UW Project Manager: Capital Plann&Dev 206-

  
Section 2: AUTHORIZATION TO PROCEED WITH CONSTRUCTION

Description of work: See attached NTP Scope of Work dated:

Liquidated Damages may be assessed at $250.00 per working day.
Prevailing Wage Rate for King County mm/dd/yy https://fortress.wa.gov/lni/wagelookup/prvWagelookup.aspx
Contractual construction dates: NTP: mm/dd/yy Substantial Completion: mm/dd/yy

Pricing Provided by _____________________. dated:
Pricing, Unit Price Book Spreadsheet Cost:

           Non Pre-priced Work (Per Attached Vendor/Sub Quotes):

Total Price For This Work Order: $0.00

Contractor Self Performed Work:   $0.00

Notice to Proceed - Approval Signatures: Date:

Project Manager:

Owner:
Director

Job Order Contractor:

rev: 9/19/16 cr



Date:
SCOPE OF WORK

0
0

Scope of Work For:

Contractor shall provide all labor and materials required to complete the work described below
per the Contract Documents.  Should Contractor find any conflict between the Contract
Documents and the scope described below, Contractor shall provide Owner with an RFI
sufficiently detailing such conflict.

1 Hazmat Report
2 JOC Abatement Design Scope

Notes:  Submittals:



Date:MM/DD/YY

To: Centennial Contractors Enterprises, Inc.
5700 Sixth Avenue South, Suite 105
Seattle, WA 98108
Attn:  Stephen Robeson

Subject: Request For Pricing

Project Name: 0

Project Number: 0

The following items are being sent with this request:

Quantity Description
1 Work Order Request For Pricing

1 each See CPO Scope  of Work  page for additional documents

REMARKS:

Sent by: Date:

CC: J. Hanks, A. Reetz, R. Thompson, C. Reeder, File



Date:

To: Centennial Contractors Enterprises, Inc.
5700 Sixth Avenue South, Suite 105
Seattle, WA 98108
Attn:  Stephen Robeson

Subject: Notice to Proceed

Project Name: 0

Project Number: 0

The following items are being sent with this request:

Quantity Description
2 Work Order Notice to Proceed with GC Estimate

1 each See CPO Scope of Work page for additional documents

REMARKS:

Sent by: Date:

CC: J. Hanks, A. Reetz, R. Thompson, C. Reeder, File

Here are two copies of the UW approved work order. Please sign and return one copy by
__________ and keep the other for your records.

Consider this your notice to proceed. Please contact ______________ prior to commencing
the work for instructions on preconstruction meetings and provide him with your detailed project
schedule and site-specific safety plan.



JOC - WORK ORDER AUTHORIZATION
Job Order Contract Number: 7

Project Title: 0  Work Order No.: 0
Location: 0 Part: 2

Project
Description:

0

Issued to: 0 A/E: 0
Section 1: REQUEST FOR WORK ORDER PROPOSAL (REQUEST FOR PRICING)

Date of Request: MM/DD/YYYY Date Required: #VALUE!

Description of work:  See attached RFP Scope of Work dated:
Tentative construction dates for pricing purposes: NTP: mm/dd/yy Substantial Completion: mm/dd/yy

Issued by: Name Organization e-mail Phone number
UW Project Manager: Capital Projects 206-

  
Section 2: AUTHORIZATION TO PROCEED WITH CONSTRUCTION

Description of Work: See attached NTP Scope of Work dated:

Contractual construction dates: NTP: mm/dd/yy Substantial Completion: mm/dd/yy

Part 1: Previous Pricing: $0.00
Part 1: Previous Non-Prepriced Work: $0.00
Part 1: Previous Total: $0.00

Pricing Provided by Centennial Contractors Entrprs. dated:
Part 2: Pricing, Unit Price Book Spreadsheet Cost:

         Non Pre-priced Work (Per Attached Vendor/Sub Quotes):
Price for Part 2: $0.00

           Total Priced: $0.00
           Total Non-Prepriced Work: $0.00

         Total Price for Work Order to Date: $0.00

Contractor Self Performed Work:   $0;00

Notice to Proceed - Approval Signatures: Date:

Project Manager:

Owner:

Job Order Contractor:

rev: 9/19/16 cr



Date: 12/31/99
SCOPE OF WORK

0
0

PART 2
Scope of Work For:

Contractor shall provide all labor and materials required to complete the work described below
per the Contract Documents.  Should Contractor find any conflict between the Contract
Documents and the scope described below, Contractor shall provide Owner with an RFI
sufficiently detailing such conflict.

1 Hazmat Report
2 JOC Abatement Design Scope
3 Centennial Scope of Work for <Title of SOW> dated <date>

Notes:  Submittals:



JOC - WORK ORDER AUTHORIZATION
Job Order Contract Number: 7

Project Title: 0  Work Order No.: 0
Location: 0 Part: 3

Project
Description:

0

Issued to: 0 A/E: 0
Section 1: REQUEST FOR WORK ORDER PROPOSAL (REQUEST FOR PRICING)

Date of Request: MM/DD/YYYY Date Required: #VALUE!

Description of work:  See attached RFP Scope of Work dated:

Tentative construction dates for pricing purposes: NTP: mm/dd/yy Substantial Completion: mm/dd/yy

Issued by: Name Organization e-mail Phone number
UW Project Manager: Capital Projects 206-

  
Section 2: AUTHORIZATION TO PROCEED WITH CONSTRUCTION

Description of Work: See attached NTP Scope of Work dated:

Contractual construction dates: NTP: mm/dd/yy Substantial Completion: mm/dd/yy

Part 1 & 2: Previous Pricing: $0.00
Part 1 & 2: Previous Non-Prepriced Work: $0.00
Part 1 & 2: Previous Total: $0.00

Pricing Provided by Centennial Contractors Entrprs. dated:

Part 3:       Pricing, Unit Price Book Spreadsheet Date/Cost:
               Non Pre-priced Work (Per Attached Vendor/Sub Quotes):

Price for Part 3: $0.00

               Total Priced: $0.00
               Total Non-Prepriced Work: $0.00
               Total Price for Work Order to Date: $0.00

Contractor Self Performed Work:   $0.00

Notice to Proceed - Approval Signatures: Date:

Project Manager:

Owner:

Job Order Contractor:



Date: 12/31/99
SCOPE OF WORK

0
0

PART 3
Scope of Work For:

Contractor shall provide all labor and materials required to complete the work described below per
the Contract Documents.  Should Contractor find any conflict between the Contract Documents
and the scope described below, Contractor shall provide Owner with an RFI sufficiently detailing
such conflict.

1 Hazmat Report
2 JOC Abatement Design Scope
3 Centennial Scope of Work for <Title of SOW> dated <date>

Notes:  Submittals:



JOC - WORK ORDER AUTHORIZATION
Job Order Contract Number: 7

Project Title: 0  Work Order No.: 0
Location: 0 Part: 4

Project
Description:

0

Issued to: 0 A/E: 0
Section 1: REQUEST FOR WORK ORDER PROPOSAL (REQUEST FOR PRICING)

Date of Request: mm/dd/yy Date Required: #VALUE!

Description of work: See attached RFP Scope of Work dated:

Tentative construction dates for pricing purposes: NTP: mm/dd/yy Substantial Completion: mm/dd/yy

Issued by: Name Organization e-mail Phone number
UW Project Manager: Capital Projects 206-

Section 2: AUTHORIZATION TO PROCEED WITH CONSTRUCTION

Description of Work: See attached NTP Scope of Work dated:

Contractual construction dates: NTP: mm/dd/yy Substantial Completion: mm/dd/yy

Parts 1 - 3: Previous Pricing: $0.00
Parts 1 - 3: Previous Non-Prepriced Work: $0.00
Parts 1 - 3: Previous Total: $0.00

Pricing Provided by Centennial Contractors Entrprs. dated:
Part 4:       Pricing, Unit Price Book Spreadsheet Cost:

               Non Pre-priced Work (Per Attached Vendor/Sub Quotes):
Price for Part 4: $0.00

               Total Priced: $0.00
               Total Non-Prepriced Work: $0.00
               Total Price for Work Order to Date: $0.00

Contractor Self Performed Work:   $0.00

Notice to Proceed - Approval Signatures: Date:

Project Manager:

Owner:

Job Order Contractor:



Date: 12/31/99
SCOPE OF WORK

0
0

PART 4
Scope of Work For:

Contractor shall provide all labor and materials required to complete the work described below per
the Contract Documents.  Should Contractor find any conflict between the Contract Documents
and the scope described below, Contractor shall provide Owner with an RFI sufficiently detailing
such conflict.

1 Hazmat Report
2 JOC Abatement Design Scope
3 Centennial Scope of Work for <Title of SOW> dated <date>

Notes:  Submittals:
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