Instructions:

Step 1 — Request for Pricing

1) Open file from I: Drive and "save as" to your project folder. Do not overwrite the native file

2) Fill in "AutoFill" page with the information you have today (TAB 2)
e For Request for Pricing you might not have CM appointed yet, you won’t have Contractor Scope of Work date yet, etc..)

3) Go to Request for Pricing — (SOW) Scope of Work tab and follow instructions (TAB 3)

4) Go to Work Order Authorization (TAB 5)
e Check that project info at top has populated, add AE info if applicable
¢ If multiple phase project, fill out “Part” in yellow highlighted, if single phase project put N/A
e Complete section 1 per instructions

Note: Request for pricing is sent directly to the JOC by the PM. The RFP consists of 2 pages from this workbook, which should be printed to PDF and emailed to JOC PM
1. Request for Pricing - SOW (TAB 3)
2. Work Order Authorization (TAB 5)
3. All supporting documents related to RFP: drawing(s), HazMat Report, JOC Abatement Design Scope, ICRA (for UWMC projects) etc. as noted on RFP SOW

Step 2 — Notice to Proceed (NTP)

5) Go to Notice to Proceed — (SOW) Scope of Work (TAB 4)
Fill out attachments, Notes, and Submittals if applicable

6) Go to Notice to Proceed — (WOA) Work Order Authorization (TAB 5)
Fill out “Section 2” ensuring the Request for Pricing information is also still filled out.
Send to Pl to obtain sighatures

Note: The Notice to Proceed (NTP) is our job specific “contract” with the JOC and should be sent once you have final pricing and scope. This is a formal commitment, and you must have funds transferred in order to send NTP.
The NTP consists of 2 pages from this workbook, and all supporting documents related to the NTP. These files should be printed to PDF, saved as “NTP” in the project folder, and emailed to the Pl to obtain required signatures.
1. Notice to Proceed - SOW (TAB 4)
2. Work Order Authorization (TAB 5)
3. All supporting documents related to NTP: JOC Scope of work letter, drawing(s), HazMat Report, JOC Abatement Design Scope, ICRA (for UWMC projects) etc. as noted on NTP SOW

If your project is a 2 part project, use TABS 6 AND 7 AND 8 for Part 2. Follow all other directions above but on Tab 6,7,8.



Auto-Fill Sheet Information

Fill out fields to auto-populate form information

Project Number

Email (if applicable)

Phone number (If applicable)

Project Title

Project Description

Location

Director

Project Manager

Construction Manager

JOC PM

Contractor (Company)

Date of Submittal (change if other than
today)

Substantial Completion

Details: Project details can be found in PMWeb > Portfolio > Lists > Projects

PMWeb

Contractor Scope of Work 1 Date Part 1

Contractor Scope of Work 2 Date Part 2

Director
Director
Director
Director

PM

PM

PM

PM

PM

PM

PM
PM
PM
PM
PM
PM
PM
PM
PM
CM
CM
CM

CM
CM

CM
CM
CM
CM
CM

CM

TABLE BELOW IS FOR REFERENCE ONLY...MAY NOT INCLUDE ALL CURRENT PDG STAFF

Project Delivery Group

Beck Eatch

PDG UFB

206.221.4232

Box 352205

beatch@uw.edu

Cell Phone

360.621.4527

Jeannie Natta

206.616.7579

jnatta@uw.edu

206.724.5304

Shane Ruegamer

206.616.5128

rue uw.edu

206.375.3781

Troy Stahlecker

206.616.5609

stahl@uw.edu

206.617.2831

Charles Cummings 719.246.5667 cmu@uw.edu 719.246.5667
Ibo Sezgin 206.221.1782 ibo@uw.edu 206.391.0822
Jennifer Reynolds 206.543.9629 jenrey0l@uw.edu 509.432.4146

Yannick Mathews

206.221.8988

ymathews@uw.edu

Lara Sirois 206.221.4219 Isirois@uw.edu 206.335.2545
Tara Young 206.543.1961 twyoung@uw.edu 206.310.0527
Mindy Norris 206.543.4673 mindynl@uw.edu

Pasqual Contreras

pasqualc@uw.edu

503.734.7488

Patrick Finnell

pfinnell@uw.edu

Regi Hampton

206.685.6389

regihamp@uw.edu

206.778.8767

Ross Pouley

rpouley@uw.edu

206.658.7883

Sabina Nieto

shieto@uw.edu

415.244.4720

Shannon Thompson

thompsha@uw.edu

360.271.9207

Steve Harrison

206.616.4713

srh24@uw.edu

425.691.9309

Sydney Thiel

sydthiel@uw.edu

Dean lkemoto

dikemoto@uw.edu

Bob Dillon 206.685.6745 bdillon@uw.edu 206.423.5155
Dave Thiele thield@uw.edu

Garret Olsen

garreto@uw.edu

Greg Wojcicki gregwoj@uw.edu 206.235.2915
Jon Ericson jerics@uw.edu 206.999.0367

Mark Sweeters

206.391.6207

sweeters@uw.edu

206.391.6207

Mark Vaughan

206.543.2356

markvl23@uw.edu

206.228.8077

Nigel Horton

206.616.3110

nshorton@uw.edu

206.430.2521

Steve Babinec

206.616.0257

babinec@uw.edu

206.484.9753

lan Hogan

Centennial Contractors

lhogan@cce-inc.com

206.640.6684
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w FACILITIES
UNIVERSITY of WASHINGTON

SCOPE OF WORK

Date:

Scope of Work For: Request for Pricing

Contractor shall provide all labor and materials required to complete the work described below
per the Contract Documents. Should Contractor find any conflict between the Contract
Documents and the scope described below, Contractor shall provide Owner with an RFI
sufficiently detailing such conflict.

Hazmat Report

JOC Abatement Design Scope

Scope of Work to follow

ICRA (required for all UWMC projects)

N[OOI WIN P

— | Notes:

—— For WOPR, please indicate here the date that pricing is expected, either 10 days from
— 1 request or as agreed to with contractor




w FACILITIES
UNIVERSITY of WASHINGTON

Date:
SCOPE OF WORK

Scope of Work For: Notice to Proceed

Contractor shall provide all labor and materials required to complete the work described below
per the Contract Documents. Should Contractor find any conflict between the Contract
Documents and the scope described below, Contractor shall provide Owner with an RFI
sufficiently detailing such conflict.

Hazmat Report

JOC Abatement Design Scope

Scope of Work for dated

ICRA (required for all UWMC projects)

N OO~ WNE

Notes: — Submittals:



w FACILITIES
UNIVERSITY of WASHINGTON

JOC - WORK ORDER AUTHORIZATION

Job Order Contract Number:
Project Title: Project No.:
Location: Part: NA
Project
Description:
Issued to: AlE:

Section 1: REQUEST FOR WORK ORDER PROPOSAL (REQUEST FOR PRICING)

Date of Request: | | Date Required: | 1/13/1900

Description of work: See attached RFP Scope of Work dated: ~ |1/0/1900 |

Tentative construction dates for pricing purposes: | NTP: mm/ddlyy | Substantial Completion: mm/dd/yy
Issued by: Name Organization e-mail Phone number
UW Project Manager: PDG

Section 2: AUTHORIZATION FOR CONSTRUCTION (NOTICE TO PROCEED)

Description of work: See attached NTP Scope of Work dated: [1/0/1900 |
Liguidated Damages may be assessed at $250.00 per working day.
Prevailing Wage Rate for King County mm/dd/yy https://secure.Ini.wa.gov/wagelookup/
Contractual construction dates: | NTP: mm/dd/yy Substantial Completion: mm/dd/yy
Pricing Provided by dated: 0
Pricing, Unit Price Book Spreadsheet Cost: $0.00

Non Pre-priced Work (Per Attached Vendor/Sub Quotes): $0.00

Total Price For This Work Order: $0.00

Contractor Self Performed Work: $0.00

Apprenticeship Requirements per RCW 39.10.450(8)

For any Work Order over $350,000, excluding sales tax and use tax, JOC shall provide each trade anticipated to be used and hours
associated with those trades as identified in the RS Means line item. Those single trades that have over 600 hours will be subject to
apprenticeship utilization requirements.

Does this W.O. contain over 600 single trade hours? Yes No If yes, list the trades:

Notice to Proceed - Approval Signatures: Date:

Project Manager:

Construction Manager:

Director:

Job Order Contractor:

rev: Jan 2023



https://secure.lni.wa.gov/wagelookup/

W FACILITIES
UNIVERSITY of WASHINGTON

Date:
SCOPE OF WORK

PART 2

Scope of Work For: Request for Pricing

Contractor shall provide all labor and materials required to complete the work described below
per the Contract Documents. Should Contractor find any conflict between the Contract
Documents and the scope described below, Contractor shall provide Owner with an RFI
sufficiently detailing such conflict.

Hazmat Report

JOC Abatement Design Scope

Scope of Work to follow

ICRA (required for all UWMC projects)

~NOOAWIN|F

Notes:

For WOPR, please indicate here the date that pricing is expected, either 10 days from

| request or as agreed to with contractor




W FACILITIES
UNIVERSITY of WASHINGTON

Date:
SCOPE OF WORK

PART 2

Scope of Work For: Notice to Proceed

Contractor shall provide all labor and materials required to complete the work described below
per the Contract Documents. Should Contractor find any conflict between the Contract
Documents and the scope described below, Contractor shall provide Owner with an RFI
sufficiently detailing such conflict.

Hazmat Report

JOC Abatement Design Scope

Scope of Work for dated

ICRA (required for all UWMC projects)

~NOOAWIN|F

Notes: — Submittals:




w FACILITIES
UNIVERSITY of WASHINGTON

JOC - WORK ORDER AUTHORIZATION

Job Order Contract Number:
Project Title: Project No.:
Location: Part: 2
Project
Description:
Issued to: A/E:

Section 1: REQUEST FOR WORK ORDER PROPOSAL (REQUEST FOR PRICING)

Date of Request: | | Date Required: | 1/13/1900

Description of work: See attached RFP Scope of Work dated: 1/0/1900

Tentative construction dates for pricing purposes: | NTP: mm/dd/yy |Substantia| Completion: mm/dd/yy
Issued by: Name Organization e-mail Phone number
UW Project Manager: PDG

Section 2: AUTHORIZATION TO PROCEED WITH CONSTRUCTION
Description of Work: See attached NTP Scope of Work dated:

Contractual construction dates: | NTP: mm/dd/yy |Substantia| Completion: mm/dd/yy
Part 1: Previous Pricing: $0.00
Part 1: Previous Non-Prepriced Work: $0.00
Part 1: Previous Total: $0.00
Pricing Provided by Centennial Contractors dated: 0
Part 2: Pricing, Unit Price Book Spreadsheet Cost: $0.00
Non Pre-priced Work (Per Attached Vendor/Sub Quotes): $0.00
[Price for Part 2: | $0.00|
Total Priced: $0.00
Total Non-Prepriced Work: $0.00
Total Price for Work Order to Date: $0.00
Contractor Self Performed Work: $0.00

Apprenticeship Requirements per RCW 39.10.450(8)

If total price for Part 1 and Part 2 of this Work Order is over $350,000, excluding sales tax and use tax, JOC shall provide each trade
anticipated to be used and hours associated with those trades as identified in the RS Means line item. Those single trades that have
over 600 hours will be subject to apprenticeship utilization requirements.

Does this W.O. contain over 600 single trade hours? Yes No If yes, list the trades:

Notice to Proceed - Approval Sighatures: Date:

Project Manager:

Construction Manager:

Director:

Job Order Contractor:

rev: Jan 2023




Section Section Name

024119 Selective Structure Demolition

032000 Concrete Reinforcing

033000 Cast-In-Place Concrete

034100 Precast Structural Concrete

034500 Precast Architectural Concrete

042000 Unit Masonry

051200 Structural Steel

052100 Steel Joists

053100 Steel Decking

054000 Cold-Formed Metal Framing

055000 Metal Fabrications

055100 Metal Stairs

055213 Pipe & Tube Railings

061000 Rough Carpentry

062000 Finish Carpentry

064023 Interior Architectural Woodwork

070150 Preparation for Re-roofing

071113 Bitumnous Dampproofing

071326 Seld-Adhering Sheet Waterproofing
071413 Hot Fluid-Applied Rubberized Asphalt Waterproofing
071700 Bentonite Waterproofing

071900 Water Repellants

072100 Thermal Insulation

075113 Built-up Asphalt Roofing

075323 Ethylene-Propylene-Diene-Monomer (EPDM) Roofing
07610 Sheet Metal Roofing

076200 Sheet Metal Flashing & Trim

077200 Roof Accessories

078413 Penetration Firestopping

078446 Fire-Resistive Joint Systems

079005 Joint Sealers

079200 Joint Sealants

081113 Hollow Metal Doors & Frames

081416 Flush Wood Doors

083113 Access Doors & Frames

083323 Overhead Coiling Doors

083613 Sectional Doors

084113 Aluminum-Framed Entrances & Storefronts
084413 Glazed Aluminum Curtain Walls

085113 Aluminum Windows

086200 Unit Skylights

087100 Door Hardware

088000 Glazing

092116 Gypsum Board

092216 Non-Structural Metal Framing

092400 Portland Cement Plastering

092900 Gypsum Board

093000 Tiling

095113 Acoustical Panel Ceilings

096500 Resilient Flooring

096513 Resilient Base & Accessories

096516 Resilient Sheet Flooring

096519 Resilient Tile Flooring

096623 Resinous Matrix Terrazzo Flooring

096800 Carpeting

096816 Sheet Carpeting

096813 Tile Carpeting

096900 Access Flooring

097200 Wall Coverings

099000 Paints & Coatings

099100 Painting

099113 Exterior Painting

099123 Interior Painting

099600 High-Performance Coatings

101100 Visual Display Surfaces

101400 Signage

102113 Toilet Compartments

102600 Wall & Door Protection

102800 Toilet, Bath, & Laundry Accessories

104400 Fire Protection Specialties

104413 Fire Extinguisher Cabinets

104416 Fire Extinguishers

105113 Metal Lockers

115213 Projection Screens

122113 Horizontal Louver Blinds

122413 Roller Window Shades

123553 Laboratory Casework

123553. Alternate Health Sciences Lab Casework
124813 Entrance Floor Mats & Frames

142400 Hydraulic Elevators

210500 Common Work Results For Fire Suprression
211000 Fire Sprinklers & Standpipes

211313 Sprinkler Systems

220500 Common Work Results for Plumbing
220516 Expansion Fittings & Loops for Plumbing Piping
220519 Meters & Gages for Plumbing Piping
220523 General-Duty Valves for Plumbing Piping
220529 Hangers & Supports for Plumbing Piping & Equipment
220553 Identification for Plumbing Piping & Equipment
220700 Plumbing Insulation

221116 Domestic Water Piping

221119 Domestic Water Piping Specialties

221123 Domestic Water Pumps

221316 Sanitary Waste & Vent Piping

221319 Sanitary Waste Piping Specialties

221319 Sanitary Sewage Pumps

221413 Facility Storm Drainage Piping

221423 Storm Drainage Piping Specialties

221429 Sump Pumps

223300 Electric Domestic Water Heaters

223500 Steam Semi-instantaneous Dome Water Heaters
223400 Fuel-Fired, Domestic-Water Heaters
224000 Plumbing Fixtures

224500 Emergency Plumbing Fixtures

224700 Drinking Fountains & Water Coolers
226113 Laboratory and Healthcare Compressed-Air
226600 Laboratory and Healthcare Chem-Waste Systems
230500 Common Work Results for HVAC

230513 Common Motor Requirements for HYAC Equipment
230516 Expansion Fittings & Loops for HVAC Piping
230519 Meters & Gages for HVAC Piping

230523 General-Duty Valves for HVAC Piping
230529 Hangers & Supports for HVAC Piping & Equipment
230548 Vibration & Seismic Controls for HVAC Piping & Equipment
230553 Identification for HVAC Piping & Equipment
230593 Testing, Adjusting, & Balancing for HVAC
230700 HVAC Insulation

230713 Ductwork Insulation

230800 Commissioning - General Requirements
230810 Commissioning - Functional Performance Testing
230820 Commissioning - Facility Start-up

230900 Direct Digital Control (DDC) System

230915 Variable Frequency Drives

231123 Facility Natural Gas Piping

232113 Hydronic Piping

232123 Hydronic Pumps

232213 Steam and Condensate Heating Piping
232300 Refrigerant Piping

233113 Metal Ducts

233300 Air Duct Accessories

233416 Centrifugal HVAC Fans

233423 HVAC Power Ventilators

233600 Air Terminal Units

233713 Diffusers, Registers, & Grilles

233723 Gravity Roof Ventilators

234100 Filters Used in HVAC Systems

235700 Heat Exchangers for HVAC

236200 Packaged Compressor and Condensor Units
236419 Reciprocating Water Chillers

236423 Scroll Water Chillers

236500 Cooling Towers

237313 Modular Indoor Central Station Air Handling Units
237413 Packaged, Outdoor, Central-Station Air-Handling Units
238123 Computer Room Air Conditioners

238126 Split-System Air-Conditioners

238219 Fan Coil Units

238239 Unit Heaters

260500 Common Work Results for Electrical
260519 Low-Voltage Electrical Power Conductors & Cables
260526 Grounding & Bonding for Electrical Systems
260529 Hangers & Supports for Electrical Systems
260533 Raceway & Boxes for Electrical Systems
260536 Cable Trays and Surface Raceways for Electrical Systems
260548 Vibration and Seismic Controls for Electrical Systems
260553 Identification for Electrical Systems

260573 Overcurrent Protective Device Coordination Study
260593 Electrical Testing

260800 Commissioning Support

260923 Lighting Control Devices

262200 Low-Voltage Transformers

262413 Switchboards

262416 Panelboards

262419 Motor-Control Centers

262500 Encolsed Bus Assemblies

262726 Wiring Devices

262813 Fuses

262816 Enclosed Switches & Circuit Breakers
262818 Enclosed Switches

262913 Enclosed Controllers

263600 Automatic Transfer Switches

264313 Transient-Voltage Surge Suppression
265100 Interior Lighting

265600 Exterior Lighting

270500 Common Work Results for Communications
271300 Communications Infrastructure

271500 Communications Cable Plant

280500 Common Work Results For Electronic Safety and Security
281300 Access Control

282300 Video Surveillance

283100 Fire Detection & Alarm

283111 Fire Alarm System

311000 Site Clearing

312000 Earth Moving

312323 Fill

321216 Asphalt Paving

321313 Concrete Paving

329200 Turf & Grasses

329300 Plants

334111 Storm Utility Drainage Piping

334600 Subdrainage



