
Job Order Contract Number: 7

Issued to: A/E:
Section 1: REQUEST FOR WORK ORDER PROPOSAL (REQUEST FOR PRICING)

Date of Request: Date Required:

Tentative construction dates for pricing purposes: NTP: mm/dd/yy mm/dd/yy

UW Project Manager: Capital Plann&Dev
  

Section 2: AUTHORIZATION TO PROCEED WITH CONSTRUCTION

Liquidated Damages may be assessed at $250.00 per working day.
Prevailing Wage Rate for King County mm/dd/yy https://fortress.wa.gov/lni/wagelookup/prvWagelookup.aspx
Contractual construction dates: NTP: mm/dd/yy mm/dd/yy

Pricing Provided by _____________________. dated:
Pricing, Unit Price Book Spreadsheet Cost:

           Non Pre-priced Work (Per Attached Vendor/Sub Quotes):

Total Price For This Work Order: $0.00

Contractor Self Performed Work:   $0.00

Notice to Proceed - Approval Signatures: Date:

Project Manager:

Owner:
Director

Job Order Contractor:

rev: 9/19/16 cr

Description of work: See attached NTP Scope of Work dated:

Phone number

Substantial Completion:

206-

Substantial Completion:

OrganizationName e-mailIssued by: 

#VALUE!MM/DD/YY

Description of work: See attached RFP Scope of Work dated:

Project Title:  Work Order No.: 

JOC - WORK ORDER AUTHORIZATION

Location:
Project

Description:

Part: 



Date:

Scope of Work For:

1
2

SCOPE OF WORK
0
0

Contractor shall provide all labor and materials required to complete the work described below 
per the Contract Documents.  Should Contractor find any conflict between the Contract 
Documents and the scope described below, Contractor shall provide Owner with an RFI 
sufficiently detailing such conflict.  

JOC Abatement Design Scope
Hazmat Report

Notes:   Submittals:  
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