UNIVERSITY of WASHINGTON
CAPITAL PLANNING & DEVELOPMENT

JOC - WORK ORDER AUTHORIZATION

Job Order Contract Number: 7

Project Title:
Location:
Project Description:

Work Order No.:
Part:

Issued to: **A/E:**

Section 1: REQUEST FOR WORK ORDER PROPOSAL (REQUEST FOR PRICING)

Date of Request: MM/DD/YY **Date Required:** #VALUE!

Description of work: See attached RFP Scope of Work dated:

Tentative construction dates for pricing purposes: **NTP:** mm/dd/yy **Substantial Completion:** mm/dd/yy

Issued by:	Name	Organization	e-mail	Phone number
UW Project Manager:		Capital Plann&Dev		206-

Section 2: AUTHORIZATION TO PROCEED WITH CONSTRUCTION

Description of work: See attached NTP Scope of Work dated:

Liquidated Damages may be assessed at $250.00 per working day.
Prevailing Wage Rate for King County mm/dd/yy https://fortress.wa.gov/lni/wagelookup/prvWagelookup.aspx

Contractual construction dates: **NTP: mm/dd/yy** **Substantial Completion: mm/dd/yy**

Pricing Provided by _____. dated:
Pricing, Unit Price Book Spreadsheet Cost:
Non Pre-priced Work (Per Attached Vendor/Sub Quotes):

Total Price For This Work Order: **$0.00**

Contractor Self Performed Work: $0.00

Notice to Proceed - Approval Signatures: ***Date:***

Project Manager: _____ _____

Owner: _____ _____
Director

Job Order Contractor: _____ _____

rev: 9/19/16 cr

UNIVERSITY of WASHINGTON
CAPITAL PLANNING & DEVELOPMENT

Date:

SCOPE OF WORK

0
0

Scope of Work For: _____

Contractor shall provide all labor and materials required to complete the work described below per the Contract Documents. Should Contractor find any conflict between the Contract Documents and the scope described below, Contractor shall provide Owner with an RFI sufficiently detailing such conflict.

1	Hazmat Report
2	JOC Abatement Design Scope

Notes:

Submittals: