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PART 1 - GENERAL

1.1 SUMMARY

A.

This section specifies administrative and procedural requirements of Alternates and is
to apply to individual Work Orders written against this master project.

Definition: An Alternate is an amount proposed by Contractor and defined on the
Work Order Request for Pricing for certain construction activities defined in the Scope
of Work that may be added to or deducted from the base amount priced and/or a
corresponding change in either the amount of construction to be completed, or in the
products, materials, equipment, systems or installation methods described in the Work
Order.

Coordination: The Contractor shall coordinate related work and modify or adjust
adjacent work as necessary to ensure that work affected by each accepted Alternate is
complete and fully integrated into the Project.

1. Include as part of each Alternate price, miscellaneous devices, accessory objects
and similar items incidental to or required for a complete installation whether or
not mentioned as part of the Alternate.

Notification: During the negotiations of each priced Work Order and prior to NTP,
Owner will prepare and distribute to Contractor, notification of the status of each
Alternate to indicate whether Alternates have been accepted, rejected or deferred for
consideration at a later date.

Schedule: A “Schedule of Alternates” will be included with any Work Order requiring
Alternates. The Specification Standards for University of Washington Job Order
Contracting and the Work Order Scope of Work contain requirements for materials and
methods necessary to achieve the Work described under each Alternate.

PART 2 - PRODUCTS (Not used)

PART 3 - EXECUTION (Not used)
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