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PART 1 - GENERAL
1.1  DESCRIPTION OF REQUIREMENTS

A.  Minimum temporary facilities and controls requirements are specified in this Section.
Nothing in this Section is intended to limit the types and amounts of necessary temporary
facilities required to perform the Work, and no omission from this Section will be recognized
as an indication that a necessary temporary facility is not required for successful completion
of the Work Order, and compliance with the requirements of the Contract Documents and all
applicable codes.

B. Included in this Section are the following headings:

Product Delivery, Storage and Handling

Project Site - Work Area

Protection of Existing Utilities

Shutdowns of Existing Equipment and Utility Services
Temporary Support Facilities

Temporary Enclosures and Miscellaneous Construction
Noise and Vibration Control

Construction Parking and Staging

Construction Traffic

VXA R WD =

C.  Owner’s forms referenced in this Section include (see Appendix A):
1.  UW or HMC Utility Shutdown Request form, as appropriate.
D. Behavior:

1. The Owner will not tolerate inappropriate behavior by any worker on a jobsite toward
a student, staff, patient, visitor, neighbor or employee.

2. The Contractor shall not allow obscene, offensive or otherwise inappropriate material
to be displayed at the Project site, or at remote construction staging and parking areas,
including job offices and trailers. If such material is displayed, it shall be immediately
removed by the Contractor and/or when requested by the Owner's Representative.

3. Gratuities to Owner's employees by a Contractor are not allowed per Washington
Administrative Code, Chapter 42.52 RCW.

E. Conservation: The Contractor shall install and operate temporary facilities and perform
construction activities in a manner which reasonably will be conservative and avoids waste of

energy and materials, including water.

F. Pest Control: The Contractor shall rid the Project site of rodents, birds, insects, and other
pests which may have entered buildings under construction as a result of the work.
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G.  Pollution Control: The Contractor shall perform the Work so as to prevent water, soil, and
air pollution.

1. The Contractor shall not discharge volatile, harmful, or dangerous materials into the
Owner’s sanitary sewer and storm water drainage systems.

a.  Non-storm water discharge into the Owner’s storm water system is prohibited,
including the following types of discharge, unless the stated conditions are met:

(1) Discharges of potable water for, but not limited to, water line flushing,
hyper-chlorinated water line flushing, fire hydrant system flushing, and
hydrostatic test water must be de-chlorinated to a concentration of 0.1
parts per million or less, pH-adjusted if necessary, and volumetrically and
velocity controlled to prevent re-suspension of sediments in the storm
water system.

b.  Street sweeping must be performed prior to washing the street at construction
sites.
c.  All discharges to the sanitary sewer require Owner’s prior approval.
2. The Contractor shall not cause or allow visible emissions of fugitive dust from the

construction site, unless reasonable precautions are employed to minimize the
emissions. Reasonable precautions include, but are not limited to, the following:

a.  During high winds, the use of control equipment and/or enclosures, the reduction
of construction vehicle speeds, and the curtailment of all dust creating
construction procedures shall be implemented.

b. When demolition, excavation, and construction activities generate dust, the
construction site shall be sprinkled with water or chemical stabilizers to
minimize dispersion.

c.  Truck under-carriages shall be brushed to minimize the transporting of dirt off
construction sites.

d. Truckloads shall be covered, wetted, or allowed adequate freeboard to prevent
the escape of dust-bearing materials.

e.  The UW Bothell campus, related to co-location with Cascadia Community
College, and the UW Tacoma Campus have additional special considerations
related to air, water, and soil pollution control. Discuss with UW Project
Manager.

H.  Silica Dust Control: The Contractor shall use best engineering and work practice controls to

reduce exposure to silica dust at or below the Washington State Permissible Exposure Limit
defined in the latest regulations from the Washington State Department of Labor and
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Industries (L&I), Puget Sound Clean Air Agency (PSCAA) and any other applicable federal,
state, and local government regulations.

1. The Contractor shall assume that silica is present in all concrete, mortar, terrazzo
flooring, plaster, sheetrock, fireproofing and other related building products.

2. The Contractor shall implement controls to contain and clean-up silica dust generated
by cutting and demolition work and shall provide worker and equipment
decontamination provisions. At no time is silica dust from the construction permitted
beyond the “work area.”

a. The Contractor shall conduct air sampling for respirable crystalline silica in
accordance with the National Institute for Occupational Safety and Health
(NIOSH) method 7500.

b.  The Contractor shall comply with OSHA 29 CFR Part 1926.134, WAC 296-62-
071 (Respiratory Protection) and ANSI Standard Z88.2-1990 “Practices for
Respiratory Protection.”

1.2 PRODUCT DELIVERY, STORAGE AND HANDLING

A.

January 2020

Deliver, store, and handle specified products in accordance with the manufacturer’s
recommendations and use means and methods that will prevent damage, including, but not
limited to, moisture damage of materials, deterioration, and loss or theft.

1. Store materials and products off the ground and protect from weather.

Furnish products in the manufacturer’s original sealed container or other packaging system,
complete with labels and instructions for handling, storing, unpacking, protecting, and
installing.

Include a waste reduction provision in purchasing agreements requiring that materials and
equipment be delivered in packaging made of recyclable material, that the amount of
packaging be minimized, and that packaging be taken back for reuse or recycling.

1. The Contractor shall require the same provisions in its Subcontractor’s purchasing
agreements.

Inspect products upon delivery to ensure compliance with Contract Documents, and to ensure
that products are dry and mold free, undamaged, and properly protected.

Store products at the Project site in a manner that will facilitate inspection and measurement
of quantity or counting of units.

Store heavy products away from the Project structure in a manner that will not endanger the
supporting construction.
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G.  Protect building products subject to damage, under cover in a clean and weather-tight

enclosure, with ventilation adequate to prevent condensation. Maintain temperature and
humidity within range required by manufacturer’s instructions.

Schedule delivery to minimize long-term storage at the site and to prevent overcrowding of
construction spaces.

L.

Ensure minimum holding time for items that are flammable, hazardous, easily
damaged, or sensitive to deterioration, theft and other losses.

1.3 PROJECT SITE - WORK AREA

A.

B.
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Confine operations, equipment, and storage to the designated work area.

L.

Maintain the Project site, including adjacent areas and properties, in a clean and
orderly manner free from accumulations of combustible materials and construction
waste, including rubbish and debris resulting from construction operations. Clean
indoor work areas daily of construction waste, dirt, and dust. Do not store construction
materials and equipment in Owner-occupied areas unless approved by the Owner.
Immediately clean up any spilled material and/or fugitive construction spoils or debris
from adjacent properties and vehicle travel ways. Keep streets, fire lanes, and walks
clean and free from obstructions.

Utility rooms shall not be used for construction storage, unless approved by Owner.
All masonry cutting is to be done outdoors. Cut stations for all other work shall be

located outdoors or within well ventilated dustproof enclosures or other approved
containment.

Security:

L.

General:

a. Protect work and stored products from theft and vandalism and protect premises
from entry by unauthorized persons. At the end of workday, close temporary
enclosures and lock exterior doors and/or gate. Secure all openings at any time
the Project site is left unoccupied.

b.  Owner’s Keys: Owner’s Representative will issue keys, as required, for the
Contractor to perform the Work. Prior to Substantial Completion, the Contractor
will return all issued keys. Contractor’s responsibility shall include, but not be
limited to, the following:

(1)  Arrange for the issuance of access keys on a daily basis, or as mutually
agreed with Owner.
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(a) Owner’s costs associated with re-keying a system, including an
entire tunnel system, due to lost keys shall be the responsibility of
the Contractor.

(2) Lock all access doors when not attended and at the end of each shift.

(3) Provide security barriers, acceptable to Owner, at all utility openings
which are created by the removal of gratings and/or the opening of utility
tunnels or shafts.

(4) Coordinate Work to minimize need for access to restricted areas.

Many buildings and spaces on Campus are high security areas, such as building
mechanical and electrical equipment rooms, certain lab spaces, and computer
facilities. Contractor shall use due care to maintain an equivalent level of
security of Owner's property, where appropriate, and as it normally exists (i.e.,
secure areas when not actively working). Normally locked or closed doors shall
not be propped open.

Contractor is advised to lock its gang boxes and secure them to the construction.
Owner will not reimburse Contractor for any lost or stolen tools, material or
equipment.

Tunnel System: Owner maintains rigid controls for persons entering the Owner’s
tunnel systems. All tunnel doors and certain utility access gratings are equipped with
special security locks. The remaining utility access gratings are secured by tack
welding.

Criminal Background Checks: All construction personnel working in medical centers
shall be subject to criminal background checks in accordance with Washington
Administrative Code, RCW 43.43.830, et seq.

On the first day of work, each worker shall fill out a Washington State Patrol
Request for Criminal History Information form and a Request for Criminal
History Record form and submit them to the Contractor’s superintendent who
shall submit the collected forms to the Owner’s Representative.

The Owner will request the background check from the Washington State Patrol.

A worker may be conditionally employed on the Project pending results of the
criminal background inquiry.

Any worker who does not pass the criminal background check will not be
permitted to work on the Project and the Contractor shall immediately remove,
or cause the worker to be removed, from the Project.

Photo Identification Badges: The Owner requires that all construction personnel
working within the following locations shall be required to obtain photo identification
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badges: UW Health Sciences, UW and Harborview Medical Centers. The badge shall
be worn above the waist with the photo visible at all times that the worker is on-site
within the Owner’s existing facilities.

a. On the first day of work, the worker shall complete and submit to the Owner a
badge application form(s) provided by the Owner’s Representative, and schedule
a time and location with the Owner’s Representative to obtain a badge.

b.  The Contractor shall return the badge to the Owner’s Representative at
completion of each worker’s on-site work as a requirement of Final Completion.

Construction Waste: Remove construction collected materials from the Project site at a
frequency acceptable to the Owner and dispose of in a lawful manner. Do not burn waste
material, stockpile waste material, or bury waste material on Owner’s property. Do not use
Owner's waste containers for construction waste of any kind, unless approved by Owner.
Dispose of all refuse and waste material, including excess earth from excavation, off of

Owner's property.

1. See Section 01 74 00 “Construction Waste Management” and, when specified, Section
01 11 01 “Summary of Work — Regulated Materials” for additional requirements.

Odor Control:

1. General: Adjacent Owner areas and/or neighboring buildings may be occupied during
construction. The use of solvents and materials producing noxious fumes or any
product or equipment that adversely impacts air quality shall be subject to the approval
of Owner. Isolate odor-causing work away from building air intakes, private
properties and pedestrian traffic areas. Where solvents are used within enclosed
structures, vent to outside areas.

2. Emissions Control Plan: The Contractor shall submit a written procedure for control
of emissions prior to any use.

a. The plan shall at a minimum consist of the following items:
(1)  Products to be used/Material Safety Data Sheets
(2) Location of Work
(3) Application
(4) Ventilation plan
(5) Hours of operation
(6) Materials handling/storage
b. Considerations shall include, but are not limited to:
(1) Concrete curing
(2) Roofing and waterproofing
(3) Welding
(4) Exterior painting
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(5) Adhesive and/or stripping or paint removal
(6) Asbestos abatement
(7)  Soil remediation

3. Equipment and trucks producing fumes shall not be parked or located in the vicinity of
building air intakes, entrances, and operable windows, unless approved by the Owner.

Trucks that are idling for more than a few minutes shall shut off their engines. If
trucks are queued and idling, there must be at least 20 feet between each truck or
the exhaust shall be piped to have a 20-foot separation between each exhaust.

All diesel-powered construction equipment shall utilize ultra-low sulfur diesel
fuel.

All diesel-powered construction equipment and trucks must be: 2007 model year
or later (for vehicles); or Tier Il heavy duty (for stationary engines); or equipped
with 3-CARB verified oxidation catalyst-based particulate emissions control
devices, operating at 600 degrees F or above.

Smoking: The University of Washington and Harborview Medical Center have restricted
smoking policies. The Contractor shall not permit its employees or the employees of its
Subcontractors of any tier to smoke on the Owner’s property, except in the areas indicated

below:

1. The Owner has designated specified areas where smoking is permitted. These areas are
identified on maps that may be found at the following website addresses:

a. For the Seattle Campus:
http://www.ehs.washington.edu/psosmoking/smokingareas_sea.shtm

b.  For the Tacoma Campus:
http://www.ehs.washington.edu/psosmoking/tacoma_map.pdf

c. For the Bothell Campus:
http://www.ehs.washington.edu/psosmoking/smokingareas_bothell.jpg

d.  For the Harborview Medical Center:
Contact Owner’s Representative for information.

2. If the Project site includes a fenced construction area, the Contractor shall establish an

outside area, within the fenced area, where its employees and the employees of its
Subcontractors may smoke, provided that the area is in compliance with the
requirements of Chapter 70.160 RCW. The Contractor shall communicate the location
of the permitted smoking area to its employees and Subcontractors, and shall require
Subcontractors (of any tier) to communicate the location of the smoking area to its
employees.


http://www.ehs.washington.edu/psosmoking/smokingareas_sea.shtm
http://www.ehs.washington.edu/psosmoking/tacoma_map.pdf
http://www.ehs.washington.edu/psosmoking/smokingareas_bothell.jpg

Specification Standards for University of Washington Section 01 50 00
Job Order Contract No. 207322 TEMPORARY FACILITIES AND CONTROLS

Page 8 of 17

1.4 PROTECTION OF EXISTING UTILITIES

A.

The existing concealed utilities shown on the Drawings are not necessarily exact with respect
to location or completeness. Therefore, the Contractor shall take the following steps:

L.

Notify Owner in writing, with a minimum two (2) week notice for each occasion, of
the intent to work near existing known underground utility services or structures or
when a new excavation operation is about to begin. Submit procedure for approval to
assure safe and continuous operation of the services.

Proceed with sufficient caution to preclude damaging any known utilities (i.e., hand
digging or probing). In the event unidentified utilities are encountered, notify Owner’s
Representative immediately.

In the event utilities are damaged during construction, temporary services and/or
repairs must be made immediately to maintain continuity of services.

a. Utilities installed by the Contractor, and damaged by the Contractor, shall be
repaired at the Contractor's sole expense.

1.5 SHUTDOWNS OF EXISTING EQUIPMENT AND UTILITY SERVICES

A.
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It is generally critical that all building systems remain operational within occupied buildings,
except for brief shutdowns that might be required to integrate or connect new Work.
Similarly, continuity of equipment and utility services to adjacent buildings and Owner’s site
infrastructure shall also be reasonably maintained at all times.

Equipment or utility shutdowns required to facilitate the Work shall be accomplished in
accordance with the following requirements:

L.

Submit a schedule of equipment and utility shutdowns (see Section 01 32 16
"Construction Progress Schedule").

Submit a Utility Shutdown Request form to schedule all equipment and utility
shutdowns not less than fourteen (14) days prior to the proposed date. For work in the
medical centers, submit the Utility Shutdown Request form not less than twenty-one
(21) days prior to the proposed date. Include, as a minimum, the following
information:

Equipment or utility services affected

Reason shutdown is required

Work to be accomplished during the shutdown

Proposed date and time

Duration of the shutdown

Proposed method of providing back-up service during shut down

Mmoo o
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3. The actual time and date of all shutdowns will be subject to approval of Owner.

January 2020

Shutdowns normally will be scheduled for nights, weekends, school vacations or other
low intensity use periods.

The duration of all shutdowns shall be held to a reasonable minimum as determined by
Owner.

Materials and equipment required for the Work to be accomplished during shutdown
shall be complete and available on the job for review by Owner three days prior to the
shutdown, if requested. If Contractor is not adequately prepared, the shutdown will be
canceled and rescheduled.

ONLY OWNER’S PERSONNEL WILL SHUT DOWN AND RESTART OWNER’S
EQUIPMENT AND UTILITIES. Owner will inspect the installation prior to restarting
and will not restart if an unsafe condition exists. In the event Contractor's Work is not
completed during the time scheduled for the shutdown, Owner may elect to restart the
equipment or utility service. In that event, additional shutdown requirements shall be
rescheduled in accordance with the preceding requirements. Restarting shall not be
construed as acceptance of the Work as complete.

Include in the bid all costs associated with equipment and utility shutdowns. Owner
will make no extra payment for overtime work, schedule changes or failure to complete
utility connections within authorized shutdown periods.

For building electrical shutdowns involving de-energization of equipment on the campus
high-voltage distribution system, including main breakers for a given building, the following
enhancements to the requirements listed above apply. The Owner’s Representative will
determine which shutdowns proposed by the Contractor require such enhancement.

L.

A minimum of six (6) weeks before the proposed shutdown, the Contractor shall
submit a Proposed Shutdown Plan to the Owner’s Representative. This Shutdown Plan
shall include the following information:

a. A description of Contractor tasks and safety measures (such as lock-out/tag-out),
necessary to install or otherwise create the project improvements. Include
specific names of devices to be switched and a complete list of equipment to be
de-energized.

b.  Inspections by the engineer of record, the high voltage shop, and/or the authority
having jurisdiction, as applicable. Indicate what inspections are requested and
where in the sequence of work they occur.

c. Proposed dates(s) and time(s) with duration(s) of the shutdown. Alternate dates
may be proposed but the earliest of the proposed dates shall be no sooner than
six (6) weeks from the date of submittal of the Shutdown Plan.

d.  Adraft “UTILITY SHUTDOWN REQUEST” on the standard form in Appendix
A.

At the Owner’s request, participate in a meeting with the Owner’s Representative and
the University’s High Voltage Shop to explain and discuss the Proposed Shutdown
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Plan. This meeting shall occur at the time of plan submittal or within two (2) business
days of plan submittal. Insofar as the Shutdown Plan would necessitate tasks to be
performed by the High Voltage Shop, the University’s high voltage electricians will
use the information as an aid in formulating their approach to the actual switching, and
in determining the level of effort and feasibility of the schedule and shutdown in
general.

At the Owner’s request, check/verify that plans by the University’s zone electricians
and others to mitigate building impacts are coordinated with, and safely support, the
proposed construction activities.

If the Proposed Shutdown Plan is approved or approved with conditions, proceed as
follows in paragraph 5. If rejected, work with the Owner’s Representative to
reschedule the shutdown.

A minimum of two (2) weeks before the proposed shutdown, review status with the
Owner’s Representative and submit the final UTILITY SHUTDOWN REQUEST. If
deemed necessary by the Owner’s Representative, also submit a final Shutdown Plan.
These documents shall include, at a minimum, the following information:

a.  The final proposed date, time and duration of the shutdown.

b.  Responses to any conditions imposed on the shutdown by the University’s
review and approval process.

c. Any Contractor-proposed changes to the original (draft) plan.

1.6 TEMPORARY SUPPORT FACILITIES

A.
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Temporary support facilities include: construction power and lighting and heating and water,
toilet and hand washing facilities, mobile communications, cranes and hoists, field offices,
and field office communications; and similar miscellaneous facilities (i.e., storage sheds, first
aid facilities, clean-up facilities, fire protection, waste disposal) as may be reasonably
required for proficient performance of the Work and accommodation of personnel at the
Project site, including Owner’s and A/E’s personnel. Locate temporary support facilities for
convenience of users, and for minimum interference with construction activities. Placement
of all temporary support facilities shall be subject to review and approval by the Owner’s
Representative.

1.

Do not block Owner's access to adjoining buildings and occupied spaces through the
use of temporary support facilities.

Keep temporary support facilities clean and neat in appearance and do not allow
hazardous, dangerous or unsanitary conditions, or public nuisances to develop or
persist on the site. Operate in a safe and efficient manner. Take necessary fire
prevention measures. Do not overload temporary facilities or permit them to interfere
with progress.
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3. Erection and dismantling of cranes shall occur only on weekends, unless otherwise
approved in writing by the Owner.

Remove all temporary support facilities including, but not limited to, power and water
infrastructure, hoist foundations, and communications cabling and pathway, unless indicated
otherwise in the Contract Documents. Restore the Project site to original or new conditions,
patching and filling as required to match adjacent surfaces.

All connections to Owner utilities must be made in accordance with 1.5 of this Section,
“Shutdowns of Existing Equipment and Utility Services.”

1. Prepare a schedule indicating dates for implementation and termination of each
temporary utility. At the earliest feasible time, when acceptable to Owner, change over
from use of temporary service to use of the permanent service.

Electrical Power and Service: Contractor shall pay for, provide, and install all necessary
Owner-approved temporary equipment required for use of the Owner’s electrical power for
minor renovations and/or alterations construction work within the Project site of an Owner-
occupied facility. Temporary equipment shall be installed and maintained in accordance
with all applicable safety regulations and the Owner’s requirements.

1. Electrical power for the operation of small tools and equipment required for work
outside of the Project site will be provided by the Owner as reasonably available from
approved existing sources.

Lighting: Provide and maintain LED (light-emitting diode) type construction lighting to
provide adequate general illumination of the work area and trade task lighting. Shield
construction lighting from adjacent residential areas.

Heating and Ventilation: Provide temporary heat as required to protect materials and
equipment from dampness, cold, and mold growth. Method of heating is subject to approval
of Owner’s Representative. Fuel fired “salamander type" heaters are not permitted, unless
approved by Owner.

I. Owner’s HVAC system shall not be utilized for construction in the UW Medical
Center. Supply and return—air grills shall be completely sealed-off within the Project
site.

2. New building HVAC systems shall not be operated or used for construction until such

time the Contractor has submitted the Contractor’s final punch list report, unless
otherwise approved by Owner.

3. Renovations of Owner’s facilities may utilize existing ducted ventilation supply

diffusers but shall not utilize exhaust systems, including return-air grills or fans. Un-
ducted plenums over a construction work area must have all ceiling tiles in place,
unless otherwise indicated in the Contract Documents or approved by the Owner.
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c. If Owner’s HVAC system is utilized for construction, the Contractor shall:

(1)  Protect the HVAC system from construction dust contamination and
provide cleaning of the components exposed to contamination prior to
Owner’s occupancy.

(2) Install filter media having a minimum efficiency reporting value of 8
(MERYV 8) according to the American Society of Heating, Refrigeration
and Air Conditioning Engineers (ASHRAE) Standard 52.2-1999 at each
supply and return-air grill used during construction.

(3) Replace Owner’s filtration on any return air fan system with a minimum
85% filtration media (as determined by ASHRAE 52.1-1992) prior to
Substantial Completion.

G.  Water: For construction purposes, will be furnished by Owner.
1. Contractor shall pay all costs of temporary piping, including pressure reducing station,
double backflow preventer, removal of piping and restoration of Owner’s utilities at
the completion of the Work. Piping of temporary water service shall not exceed the

capacity of the Owner’s system and shall be limited to 1-1/2” pipe size.

2. Contractor shall provide drinking water from a proven safe source for all those
connected with the Work.

a. The Owner’s “potable” water drinking facilities may be used, if available and
approved by Owner.

H.  Toilet and Hand Washing Facilities:

1. The Owner’s toilet facilities may be used provided they remain in a clean condition, as
approved by Owner.
2. Contractor shall provide alcohol hand sanitizers or hand gel dispensers for workers in

medical centers, if restrooms and/or similar hand washing facilities are not available
within the Project site.

L Elevators: Use of Owner’s elevators is subject to approval of the Owner, unless indicated for
construction use in the Contract Documents.

1.  Use requires temporary protection and, if indicated in the Contract Documents,
restricted hours of use apply.

J. Mobile Communications: The Contractor shall provide cellular phones with e-mail
capability for its key on-site personnel.

January 2020
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1.7 TEMPORARY ENCLOSURES AND MISCELLANEOUS CONSTRUCTION

A.

January 2020

Temporary enclosures include, but not by way of limitation, fire-rated barriers, dustproof
enclosures, and site fences to protect the Work and to provide for public protection as
required by law and ordinance.

L.

Provide one-hour fire-rated barriers of gypsum sheetrock and metal studs with taped
joints where shown on the Drawings or when removing and/or compromising existing
fire safety partitions indicated on the Drawings, such as corridor walls and/or
occupancy separations, to completely isolate the construction area from other occupied
building areas. Remove and repair finishes to match existing at completion of Work.

a.  Fire Safety during construction, alteration, or demolition must be provided as
indicated by the current edition of the International Fire Code with local
amendments and applicable rules. Combustible materials are not permitted to be
used as barriers.

Provide dustproof enclosures within occupied buildings to enclose the entire work area
and completely isolate it from surrounding areas, unless otherwise approved by Owner.
At a minimum, construct dustproof enclosures on metal studs from one layer of: 5/8
inch gypsum sheetrock; 1/4 inch fire retardant low VOC (volatile organic compounds)
shiny surface materials (such as melamine); 6-mil fire retardant plastic sheathing; or 4-
mil fire retardant polypropylene. Tape all joints smoke tight and continuously seal all
connection points to existing construction utilizing painters tape for existing surfaces
to be retained, melamine tape for melamine enclosures, and duct tape for existing
surfaces not to be retained. Enclosures must extend above ceilings to the structure
above except when the entire work area ceiling is completely sealed from the above
ceiling space, in which case, the seal may occur at the ceiling. If the Contractor
employs a combination of temporary enclosures and existing construction to enclose
the work area, the Contractor shall seal any penetrations found in the existing
construction, including supply and exhaust HVAC duct grills that shall be blocked off
and sealed shut.

a.  All existing finishes damaged by construction are to be repaired to their original
condition and ceiling tiles damaged by the Contractor are to be replaced with
equivalent undamaged tiles at completion of the Work.

b.  An Owner-approved portable mini-enclosure shall be utilized outside the
containment area for ceiling work: that will be completed within one shift; with
limited dust disturbance/creation; with little anticipated noise; and with no "hot
work."

(1) Portable mini-enclosures shall be constructed of 6-mil fire-retardant plastic
sheathing with zipper openings. Completely seal all joints and connection
points with smooth vinyl tape. All ceiling tiles removed by Contractor
must be placed back into position before the mini-enclosure is removed.
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3. Fire barrier and/or dustproof enclosure doors are to be installed in rigid frames and be
self-closing and fitted with a gasket or other material to restrict closing noise and
inhibit airflow, except for plastic sheathing enclosures which shall have zipper wall
doors for personnel access. The door and its frame shall be painted in medical centers.

a. All interior Project site entrances and exits shall have dust containment walk-off
mats (sticky mats) present at all times. Provide 24” x 36” minimum size with
layers to be peeled off when fully loaded. Secure mats to floor and install snug to
enclosure entrances.

(1) Mats must be clean, intact and maintained on a constant basis. Avoid
locating adhesive walk-off mats in public walking areas and patient
transport areas in medical centers.

4. All elevator openings within the work area of occupied buildings, except working
construction elevators, shall be sealed airtight from the work area.

5. Site Fences: Provide temporary six (6) foot high chain link fence panels with top rail
fastened to tubular metal posts set in heavy concrete bases to prevent ready relocation,
unless otherwise indicated, to enclose exterior areas of the Project site and off-site lay-
down and Contractor parking areas provided by the Owner. Panels are to be anchored
together to prevent entry between panels. Provide gates or equal to facilitate access to
fire hydrants, pumper connections and standpipes. No barbwire is permitted.

Provide miscellaneous construction to protect the Work. Furnish, install, and maintain for
the duration of construction all required tarpaulins, barricades, security barriers, canopies,
warning signs, steps, bridges, platforms and other temporary construction necessary for the
safe and proper completion of the Work. Maintain the temporary construction in compliance
with all pertinent safety and other regulations. Temporary barricades that obstruct exit paths
from occupied areas shall not be installed unless approved by Owner.

1. Egress Signage: Provide and install temporary exit signs, as needed, to insure a clear
direction or emergency exit travel in occupied areas adjacent to the construction
project. Review the temporary exiting routes and signage design and location with
Owner’s Representative.

2. Other Signage: Provide informational signs, warring signs, and any other sign required
by AHIJ for the Project.

1.8 NOISE AND VIBRATION CONTROL

A.

January 2020

Construction shall not exceed the maximum permissible sound levels defined by the local
AHJ and shall meet the special conditions of the Project.

Exterior Construction Noise: Maintain the sound pressure level of exterior construction noise
from exceeding decibels with a frequency rating function A (60 dBA) inside adjacent
facilities with windows closed between the hours of 8:00 a.m. and 5:00 p.m. weekdays.
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1. Ifrequired, the Contractor shall meet this criterion by erecting barriers between work
equipment and adjacent facilities.

Limited Hours of Use With-in Buildings: Noise-producing equipment exceeding 60 DB(A)
and/or vibration-producing equipment is subject to approval of Owner and in general will be
allowed only before 7 a.m. and after 6 p.m. except within medical centers where use will be
allowed from 8 a.m. - 7 p.m., unless otherwise approved by the Owner.

1. When possible, combine noisy and vibration-producing operations into one time
period.

2. Specific scheduling is required for Work within the UWMC, HMC and the UW Health
Sciences Center. Contractor shall provide its work schedule to Owner for approval no
later than three (3) weeks prior to commencing any noisy and/or vibration-producing
work.

Noise and Vibration Control Plan: Contractor shall submit a written procedure to minimize
construction vibration and noise prior to performing physical impacts to, or demolitions of,
existing structural components.

Machinery & Equipment: Equipment shall be as quiet as feasible for the work being
performed. Electric-driven or hydraulically drawn is preferred to gas, diesel, or pneumatic
powered machinery. If noise levels on any gear cannot meet the criteria of this Section,
either that gear will not be allowed on the job or use times will have to be scheduled subject
to approval of the Owner. Conformance to this requirement shall be included in the Contract
price and no compensation will be allowed for special equipment or overtime that may be
required.

1. Construction personnel shall limit the extent of unnecessary equipment idling.

Outdoor Vehicle and Internal Combustion Engine Noise: In addition to the requirements
applicable to exterior construction noise in this Section, the sound pressure level of each
piece of equipment shall not be greater than 85 DBA when measured at the property line of
adjacent real property of another person, and when measured at a distance of 50 feet from the
emission source under noisiest operating conditions.

1. Rubber-tired equipment shall be used whenever possible instead of equipment with
metal tracks.

2. When required, mufflers for stationary engines shall be “hospital-area” quality of
silencing.

a. Contractor is to routinely verify equipment mufflers and/or noise barriers are
intact and operational.

Air Compressors: Equip air compressors with silencing packages--electric-driven preferred.
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Arc Welders: No arc welders are to be connected to Owner's utilities, unless approved by the
Owner. Provide separate gas generators for arc welders.

Jack Hammers and Rotary Hammer Drills: May be used where no other alternative is
available, if permitted by the Owner. The use of core-drilling and saw cutting equipment, or
electric driven drills is preferred. Time of use is subject to approval by Owner.

1.9 CONSTRUCTION PARKING AND STAGING:

A.

B.

January 2020

Parking permits are required for all vehicles parking on campus. Parking without a valid
parking permit will result in citation and possible impound of vehicle.

L.

Parking on or near University of Washington and Harborview Medical Center
campuses is congested. To minimize disruptions to campus operations and the impact
on the adjacent neighborhoods, Contractor shall limit the number of vehicle trips to the
Project site and encourage carpooling. In addition, the Contractor shall advise
construction workers not to park on city streets and in neighboring residential areas.

a.  Parking on the University of Washington campus, outside a fenced Project site,
is not available or permitted for Contractor and Subcontractor vehicles on the
dates of graduation, convocation, and on Husky football game days.

b.  This information shall be posted at the Project site along with bus pass/ticket
information.

The Contractor is responsible for advising all parties on the Project of their designated
parking area and ensuring that all workers park there. If parking needs change for any
reason, Contractor shall advise the Owner’s Representative so, to the extent possible,
necessary accommodations can be made.

A designated parking area, outside the Project site, is for workers’ personal vehicles
only and not for the storage of construction equipment or materials.

The Contractor shall limit construction parking to area(s) indicated in the Contract
Documents.

Daily construction parking is available for purchase at the E-1 and E-4 parking lots.

Parking permits for construction parking within a staging lay-down area or within a
temporary parking area with site fencing will be issued at no cost to the Contractor.
Specific responsibilities include:

a.  Contractor shall provide Owner's Representative with the projected number of
permits required two weeks prior to the month required.

b.  Owner's Representative will provide to Contractor the requested number of
monthly parking permits no later than the 25th day of the preceding month prior
to the month for which permits are to be used.
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3. For Projects at UWMC, a limited number of construction parking permits for lot S-8
may be available for purchase through the Owner. Coordinate with the Owner’s
Representative.

There is generally no staging area available at the University of Washington Medical Center
and Health Sciences Center areas. Only limited loading and unloading of tools and material
will be allowed at the loading docks and for restricted time limits.

Seattle campus parking and traffic regulations can be found online by visiting
http://www.washington.edu/admin/parking.

Seattle campus parking rates website: Current parking rates can be found online by visiting
http://www.washington.edu/commuterservices/parking/fees/php

1.10 CONSTRUCTION TRAFFIC

A.

The Contractor and the Contractor’s Subcontractors and suppliers shall minimize negative
traffic impacts on city streets for construction. Scheduled truck traffic shall avoid the peak
hours of 7:00 — 9:00 AM and 3:00 — 6:00 PM, Monday through Friday.

Deliveries on the Seattle campus: If a Contractor, Subcontractor, or supplier needs to make a
delivery, the driver must stop at a Campus gatehouse upon entry during the posted hours of
operation for UW Parking Services and obtain a commercial delivery permit.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

January 2020

END OF SECTION
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