
Specifications Standards for University of Washington   Section 02 41 16 
Job Order Contracting 205802  STRUCTURE DEMOLITION 
ZGF Partnership  Page 1 of 6 
   

March 2017 
 

SECTION 02 41 16 - STRUCTURE DEMOLITION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes the following: 

1. Demolition and removal of buildings and site improvements. 
2. Removing below-grade construction. 
3. Disconnecting, capping or sealing, and site utilities. 
4. Salvaging items for reuse by Owner. 

1.2 DEFINITIONS 

A. Demolish:  Completely remove and legally dispose of off-site. 

B. Recycle:  Recovery of demolition waste for subsequent processing in preparation for reuse. 

C. Salvage:  Carefully detach from existing construction, in a manner to prevent damage, and 
deliver to Owner ready for reuse.  Include fasteners or brackets needed for reattachment 
elsewhere. 

1.3 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 

B. Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones 
and their contents, commemorative plaques and tablets, and other items of interest or value to 
Owner that may be uncovered during demolition remain the property of Owner. 

1. Carefully salvage in a manner to prevent damage and promptly return to Owner. 

1.4 SUBMITTALS 

A. Qualification Data:  For refrigerant recovery technician. 

B. Proposed Protection Measures:  Submit informational report, including drawings, that indicates 
the measures proposed for protecting individuals and property, for environmental protection, for 
dust control and, for noise control.  Indicate proposed locations and construction of barriers. 

1. Adjacent Buildings:  Detail special measures proposed to protect adjacent buildings to 
remain. 
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C. Schedule of Building Demolition Activities:  Indicate the following: 

1. Detailed sequence of demolition work, with starting and ending dates for each activity. 
2. Temporary interruption of utility services. 
3. Shutoff and capping of utility services. 

D. Building Demolition Plans:  Drawings indicating the following: 

1. Locations of temporary protection and means of egress for adjacent occupied buildings. 

E. Inventory:  Submit a list of items to be removed and salvaged and deliver to Owner prior to start 
of demolition. 

F. Predemolition Photographs:  Show existing conditions of adjoining construction and site 
improvements, including finish surfaces, that might be misconstrued as damage caused by 
building demolition operations.   Submit digital photos of area prior to starting demolition work.  
Submit before the Work begins. 

G. Landfill Records:  Indicate receipt and acceptance of hazardous wastes by a landfill facility 
licensed to accept hazardous wastes.  Submit receipts showing load tickets for all other refuse 
removal. 

H. Statement of Refrigerant Recovery:  Signed by refrigerant recovery technician responsible for 
recovering refrigerant, stating that all refrigerant that was present was recovered and that 
recovery was performed according to EPA regulations.  Include name and address of technician 
and date refrigerant was recovered. 

1.5 QUALITY ASSURANCE 

A. Refrigerant Recovery Technician Qualifications:  Certified by EPA-approved certification 
program. 

B. Regulatory Requirements:  Comply with governing EPA notification regulations before 
beginning demolition.  Comply with hauling and disposal regulations of authorities having 
jurisdiction. 

C. Standards:  Comply with ANSI A10.6 and NFPA 241. 

D. Predemolition Conference:  Conduct conference at Project site to comply with requirements in 
Division 01 Section "Project Management and Coordination." 

1.6 PROJECT CONDITIONS 

A. Buildings to be demolished will be vacated and their use discontinued before start of the Work. 

B. Buildings immediately adjacent to demolition area will be occupied.  Conduct building 
demolition so operations of occupied buildings will not be disrupted. 
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1. Provide not less than 72 hours' notice of activities that will affect operations of adjacent 
occupied buildings. 

2. Maintain access to existing walkways, exits, and other facilities used by occupants of 
adjacent buildings. 

a. Do not close or obstruct walkways, exits, or other facilities used by occupants of 
adjacent buildings without written permission from authorities having jurisdiction. 

C. Owner assumes no responsibility for buildings and structures to be demolished. 

1. Conditions existing at time of inspection for bidding purpose will be maintained by 
Owner as far as practical. 

2. Before building demolition, Owner will remove the following items:  

a. Insert items to be removed by Owner. 

D. Hazardous Materials: Hazardous materials may be present in the buildings and structures to be 
demolished.  A project specific hazardous materials report will be provided with the request for 
pricing on each work order.  The responsibility for removal of identified hazardous materials 
will be established for each work order.  

E. On-site storage or sale of removed items or materials is not permitted. 

1.7 COORDINATION 

A. Arrange demolition schedule after consultation with Owner regarding use of adjacent buildings, 
and other campus activity.  

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that utilities have been disconnected and capped before starting demolition operations. 

B. Review Project Record Documents of existing construction provided by Owner.  Owner does 
not guarantee that existing conditions are same as those indicated in Project Record Documents. 

C. Inventory and record the condition of items to be removed and salvaged. 

D. Engage a professional engineer to perform an engineering survey of condition of building to 
determine whether removing any element might result in structural deficiency or unplanned 
collapse of any portion of structure or adjacent structures during building demolition operations. 

1. Steel Tendons:  Locate tensioned steel tendons and include recommendations for de-
tensioning. 
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E. Verify that hazardous materials have been remediated before proceeding with building 
demolition operations. 

3.2 PREPARATION 

A. Refrigerant:  Remove refrigerant from mechanical equipment according to 40 CFR 82 and 
regulations of authorities having jurisdiction before starting demolition. 

B. Existing Utilities:  Locate, identify, disconnect, and seal or cap off indicated utilities serving 
buildings and structures to be demolished. 

1. Owner will shut off all utilities.  Contractor must provide the owner with minimum 096 
hours notice.  

2. Cut off pipe or conduit a minimum of 24 inches below grade.  Cap, valve, or plug and 
seal remaining portion of pipe or conduit after bypassing.  

C. Temporary Shoring:  Provide and maintain interior and exterior shoring, bracing, or structural 
support to preserve stability and prevent unexpected movement or collapse of construction 
being demolished. 

1. Strengthen or add new supports when required during progress of demolition. 

D. Salvaged Items:  Comply with the following: 

1. Clean salvaged items of dirt and demolition debris. 
2. Pack or crate items after cleaning.  Identify contents of containers. 
3. Store items in a secure area until delivery to Owner. 
4. Transport items to storage area designated by Owner. 
5. Protect items from damage during transport and storage. 

3.3 PROTECTION 

A. Existing Utilities:  Maintain utility services to remain and protect from damage during 
demolition operations. 

1. Do not interrupt existing utilities serving adjacent occupied or operating facilities unless 
authorized in writing by Owner and authorities having jurisdiction. 

2. Provide temporary services during interruptions to existing utilities, as acceptable to 
Owner and authorities having jurisdiction. 

a. Provide at least 72 hours' notice to occupants of affected buildings if shutdown of 
service is required during changeover. 

B. Temporary Protection:  Erect temporary protection, such as walks, fences, railings, canopies, 
and covered passageways, where required by authorities having jurisdiction, and as indicated.   

1. Protect adjacent buildings and facilities from damage due to demolition activities. 
2. Protect existing site improvements, appurtenances, and landscaping to remain. 
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3. Provide temporary barricades and other protection required to prevent injury to people 
and damage to adjacent buildings and facilities to remain. 

4. Provide protection to ensure safe passage of people around building demolition area and 
to and from occupied portions of adjacent buildings and structures. 

5. Protect walls, windows, roofs, and other adjacent exterior construction that are to remain 
and that are exposed to building demolition operations. 

C. Remove temporary barriers and protections where hazards no longer exist.  Where open 
excavations or other hazardous conditions remain, leave temporary barriers and protections in 
place. 

3.4 DEMOLITION, GENERAL 

A. General:  Demolish indicated existing buildings and site improvements to the extent shown on 
the drawings.  Use methods required to complete the Work within limitations of governing 
regulations and as follows: 

1. Do not use cutting torches until work area is cleared of flammable materials.  Maintain 
portable fire-suppression devices during flame-cutting operations. 

2. Maintain fire watch during and for at least 8 hours after flame cutting operations. 
3. Maintain adequate ventilation when using cutting torches. 
4. Locate building demolition equipment and remove debris and materials so as not to 

impose excessive loads on supporting walls, floors, or framing. 

B. Engineering Surveys:  Maintain ongoing observation during demolition.  

C. Temporary Controls:  Conduct building demolition and debris-removal operations to ensure 
minimum interference with roads, streets, walks, walkways, and other adjacent occupied and 
used facilities. 
1. Use water mist and other suitable methods to limit spread of dust and dirt.  Comply with 

governing environmental-protection regulations.  Do not use water when it may damage 
adjacent construction or create hazardous or objectionable conditions, such as ice, 
flooding, and pollution. 

D. Explosives:  Use of explosives is not permitted. 

3.5 DEMOLITION BY MECHANICAL MEANS 

A. Proceed with demolition of structural framing members systematically, from higher to lower 
level.  Complete building demolition operations above each floor or tier before disturbing 
supporting members on the next lower level. 

B. Remove debris from elevated portions of the building by chute, hoist, or other device that will 
convey debris to grade level in a controlled descent. 

1. Remove structural framing members and lower to ground by method suitable to minimize 
ground impact and dust generation. 

C. Salvage:  Items to be salvaged are indicated on Drawings.  
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D. Below-Grade Construction:  Demolish foundation walls and other below-grade construction that 
are within footprint of new construction and extending 5 feet outside footprint indicated for new 
construction.  Abandon below-grade construction outside this area. 

1. Remove below-grade construction, including basements, foundation walls, and footings, 
completely. 

E. Existing Utilities:  Demolish existing utilities back to nearest junction outside footprint 
indicated for new construction.   

3.6 SITE RESTORATION 

A. Below-Grade Areas:  Completely fill below-grade areas and voids resulting from building 
demolition operations with satisfactory soil materials according to backfill requirements in 
Division 31 Section "Earth Moving." 

B. Site Grading:  Uniformly rough grade area of demolished construction to a smooth surface, free 
from irregular surface changes.  Provide a smooth transition between adjacent existing grades 
and new grades. 

3.7 REPAIRS 

A. Promptly repair damage to adjacent buildings caused by demolition operations after consulting 
with Owner’s representative. 

3.8 DISPOSAL OF DEMOLISHED MATERIALS 

A. Remove demolition waste materials from Project site and legally dispose of them in an EPA-
approved landfill acceptable to authorities having jurisdiction. 

1. Do not allow demolished materials to accumulate on-site. 
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 

B. Do not burn demolished materials. 

3.9 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by building 
demolition operations.  Return adjacent areas to condition existing before building demolition 
operations began. 

END OF SECTION 02 41 16 
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