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PART 1 – GENERAL 

 

1.1 DESCRIPTION OF REQUIREMENTS 

 

A. Minimum temporary facilities and controls requirements are specified in this Section.  

Nothing in this Section is intended to limit the types and amounts of necessary temporary 

facilities required to perform the Work, and no omission from this Section will be recognized 

as an indication that a necessary temporary facility is not required for successful completion 

of the Work Order, and compliance with the requirements of the Contract Documents and all 

applicable codes.   

 

B. Included in this Section are the following headings: 

 

1. Product Delivery, Storage and Handling  

2. Project Site - Work Area  

3. Protection of Existing Utilities  

4. Shutdowns of Existing Equipment and Utility Services  

5. Temporary Support Facilities  

6. Temporary Enclosures and Miscellaneous Construction 

7. Noise and Vibration Control  

8. Construction Parking and Staging 

9. Construction Traffic  

 

C. Owner’s forms referenced in this Section include (see Appendix A): 

 

1. UW or HMC Utility Shutdown Request form, as appropriate. 

 

D. Behavior: 

 

1. The Owner will not tolerate inappropriate behavior by any worker on a jobsite toward a 

student, staff, patient, visitor, neighbor or employee. 

 

2. The Contractor shall not allow obscene, offensive or otherwise inappropriate material 

to be displayed at the Project site, or at remote construction staging and parking areas, 

including job offices and trailers.  If such material is displayed, it shall be immediately 

removed by the Contractor and/or when requested by the Owner's Representative. 

 

3. Gratuities to Owner's employees by a Contractor are not allowed per Washington 

Administrative Code, Chapter 42.52 RCW.  

 

E. Conservation:  The Contractor shall install and operate temporary facilities and perform 

construction activities in a manner which reasonably will be conservative and avoids waste of 

energy and materials, including water. 

 

F. Pest Control:  The Contractor shall rid the Project site of rodents, birds, insects, and other 

pests which may have entered buildings under construction as a result of the work. 

  

 G. Pollution Control:  The Contractor shall perform the Work so as to prevent water, soil, and air 

pollution. 
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1. The Contractor shall not discharge volatile, harmful, or dangerous materials into the 

Owner’s sanitary sewer and storm water drainage systems. 

 

a. Non-storm water discharge into the Owner’s storm water system is prohibited, 

including the following types of discharge, unless the stated conditions are met: 

 

(1) Discharges of potable water for, but not limited to, water line flushing, 

hyper-chlorinated water line flushing, fire hydrant system flushing, and 

hydrostatic test water must be de-chlorinated to a concentration of 0.1 parts 

per million or less, pH-adjusted if necessary, and volumetrically and 

velocity controlled to prevent re-suspension of sediments in the storm 

water system. 

 

b. Street sweeping must be performed prior to washing the street at construction 

sites. 

 

c. All discharges to the sanitary sewer require Owner’s prior approval. 

 

2. The Contractor shall not cause or allow visible emissions of fugitive dust from the 

construction site, unless reasonable precautions are employed to minimize the 

emissions.  Reasonable precautions include, but are not limited to, the following: 

 

a. During high winds, the use of control equipment and/or enclosures, the reduction 

of construction vehicle speeds, and the curtailment of all dust creating 

construction procedures shall be implemented. 

 

b. When demolition, excavation, and construction activities generate dust, the 

construction site shall be sprinkled with water or chemical stabilizers to minimize 

dispersion.  

 

c. Truck under-carriages shall be brushed to minimize the transporting of dirt off 

construction sites. 

 

d. Truckloads shall be covered, wetted, or allowed adequate freeboard to prevent 

the escape of dust-bearing materials. 

 

e. The UW Bothell campus, related to co-location with Cascadia Community 

College, and the UW Tacoma Campus have additional special considerations 

related to air, water, and soil pollution control.  Discuss with UW Project 

Manager. 

 

 H.  Silica Dust Control:  The Contractor shall use best engineering and work practice controls to 

reduce exposure to silica dust at or below the Washington State Permissible Exposure Limit 

defined in the latest regulations from the Washington State Department of Labor and 

Industries (L&I), Puget Sound Clean Air Agency (PSCAA) and any other applicable federal, 

state, and local government regulations. 
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1. The Contractor shall assume that silica is present in all concrete, mortar, terrazzo 

flooring, plaster, sheetrock, fireproofing and other related building products.  

 

2. The Contractor shall implement controls to contain and clean-up silica dust generated 

by cutting and demolition work and shall provide worker and equipment 

decontamination provisions.  At no time is silica dust from the construction permitted 

beyond the “work area.” 

 

a. The Contractor shall conduct air sampling for respirable crystalline silica in 

accordance with the National Institute for Occupational Safety and Health 

(NIOSH) method 7500. 

 

b. The Contractor shall comply with OSHA 29 CFR Part 1926.134, WAC 296-62-

071 (Respiratory Protection) and ANSI Standard Z88.2-1990 “Practices for 

Respiratory Protection.”  

 

  

1.2   PRODUCT DELIVERY, STORAGE AND HANDLING 

 

A. Deliver, store, and handle specified products in accordance with the manufacturer’s 

recommendations and use means and methods that will prevent damage, including, but not 

limited to, moisture damage of materials, deterioration, and loss or theft. 

 

1. Store materials and products off the ground and protect from weather. 

 

B. Furnish products in the manufacturer’s original sealed container or other packaging system, 

complete with labels and instructions for handling, storing, unpacking, protecting, and 

installing. 

 

C. Include a waste reduction provision in purchasing agreements requiring that materials and 

equipment be delivered in packaging made of recyclable material, that the amount of 

packaging be minimized, and that packaging be taken back for reuse or recycling.   

 

1. The Contractor shall require the same provisions in its Subcontractor’s purchasing 

agreements. 

 

D. Inspect products upon delivery to ensure compliance with Contract Documents, and to ensure 

that products are dry and mold free, undamaged, and properly protected. 

 

E. Store products at the Project site in a manner that will facilitate inspection and measurement 

of quantity or counting of units. 

 

F. Store heavy products away from the Project structure in a manner that will not endanger the 

supporting construction. 

 

G. Protect building products subject to damage, under cover in a clean and weather-tight 

enclosure, with ventilation adequate to prevent condensation.  Maintain temperature and 

humidity within range required by manufacturer’s instructions.   
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H. Schedule delivery to minimize long-term storage at the site and to prevent overcrowding of 

construction spaces. 

 

1. Ensure minimum holding time for items that are flammable, hazardous, easily 

damaged, or sensitive to deterioration, theft and other losses. 

 

1.3 PROJECT SITE - WORK AREA 

 

A. Confine operations, equipment, and storage to the designated work area.   

 

1. Maintain the Project site, including adjacent areas and properties, in a clean and orderly 

manner free from accumulations of combustible materials and construction waste, 

including rubbish and debris resulting from construction operations.  Clean indoor 

work areas daily of construction waste, dirt, and dust.  Do not store construction 

materials and equipment in Owner-occupied areas unless approved by the Owner.  

Immediately clean up any spilled material and/or fugitive construction spoils or debris 

from adjacent properties and vehicle travel ways.  Keep streets, fire lanes, and walks 

clean and free from obstructions. 

 

2. Utility rooms shall not be used for construction storage, unless approved by Owner. 

 

3. All masonry cutting is to be done outdoors.  Cut stations for all other work shall be 

located outdoors or within well ventilated dustproof enclosures or other approved 

containment. 

 

B. Security: 

 

1. General: 

  

a. Protect work and stored products from theft and vandalism and protect premises 

from entry by unauthorized persons.  At the end of workday, close temporary 

enclosures and lock exterior doors and/or gate.  Secure all openings at any time 

the Project site is left unoccupied. 

 

b. Owner’s Keys:  Owner’s Representative will issue keys, as required, for the 

Contractor to perform the Work.  Prior to Substantial Completion, the Contractor 

will return all issued keys.  Contractor’s responsibility shall include, but not be 

limited to, the following: 

 

(1) Arrange for the issuance of access keys on a daily basis, or as mutually 

agreed with Owner. 

 

(a) Owner’s costs associated with re-keying a system, including an 

entire tunnel system, due to lost keys shall be the responsibility of 

the Contractor.   

 

(2) Lock all access doors when not attended and at the end of each shift. 
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(3) Provide security barriers, acceptable to Owner, at all utility openings which 

are created by the removal of gratings and/or the opening of utility tunnels 

or shafts. 

 

(4) Coordinate Work to minimize need for access to restricted areas. 

 

c. Many buildings and spaces on Campus are high security areas, such as building 

mechanical and electrical equipment rooms, certain lab spaces, and computer 

facilities.  Contractor shall use due care to maintain an equivalent level of 

security of Owner's property, where appropriate, and as it normally exists (i.e., 

secure areas when not actively working).  Normally locked or closed doors shall 

not be propped open. 

 

d. Contractor is advised to lock its gang boxes and secure them to the construction.   

Owner will not reimburse Contractor for any lost or stolen tools, material or 

equipment.  

 

2. Tunnel System:  Owner maintains rigid controls for persons entering the Owner’s 

tunnel systems.  All tunnel doors and certain utility access gratings are equipped with 

special security locks.  The remaining utility access gratings are secured by tack 

welding. 

 

3. Criminal Background Checks:  All construction personnel working in medical centers 

shall be subject to criminal background checks in accordance with Washington 

Administrative Code, RCW 43.43.830, et seq. 

 

a. On the first day of work, each worker shall fill out a Washington State Patrol 

Request for Criminal History Information form and a Request for Criminal 

History Record form and submit them to the Contractor’s superintendent who 

shall submit the collected forms to the Owner’s Representative. 

 

b. The Owner will request the background check from the Washington State Patrol. 

 

c. A worker may be conditionally employed on the Project pending results of the 

criminal background inquiry. 

 

d. Any worker who does not pass the criminal background check will not be 

permitted to work on the Project and the Contractor shall immediately remove, or 

cause the worker to be removed, from the Project. 

 

4. Photo Identification Badges:  The Owner requires that all construction personnel 

working within the following locations shall be required to obtain photo identification 

badges: UW Health Sciences, UW Medical Center Montlake and NW and Harborview 

Medical Centers.  The badge shall be worn above the waist with the photo visible at all 

times that the worker is on-site within the Owner’s existing facilities. 

 

  a. On the first day of work, the worker shall complete and submit to the Owner a 

badge application form(s) provided by the Owner’s Representative, and schedule 

a time and location with the Owner’s Representative to obtain a badge. 
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  b. The Contractor shall return the badge to the Owner’s Representative at 

completion of each worker’s on-site work as a requirement of Final Completion. 

 

C.  Construction Waste:  Remove construction collected materials from the Project site at a 

frequency acceptable to the Owner and dispose of in a lawful manner.  Do not burn waste 

material, stockpile waste material, or bury waste material on Owner’s property.   Do not use 

Owner's waste containers for construction waste of any kind, unless approved by Owner.  

Dispose of all refuse and waste material, including excess earth from excavation, off of 

Owner's property.   

 

  1. See Section 01 74 00 “Construction Waste Management” and, when specified, Section 

01 11 01 “Summary of Work – Regulated Materials” for additional requirements. 

 

D. Odor Control: 

 

1. General:  Adjacent Owner areas and/or neighboring buildings may be occupied during 

construction.  The use of solvents and materials producing noxious fumes or any 

product or equipment that adversely impacts air quality shall be subject to the approval 

of Owner.   Isolate odor-causing work away from building air intakes, private 

properties and pedestrian traffic areas.  Where solvents are used within enclosed 

structures, vent to outside areas. 

 

2. Emissions Control Plan:  The Contractor shall submit a written procedure for control of 

emissions prior to any use. 

 

a. The plan shall at a minimum consist of the following items: 

   

(1) Products to be used/Material Safety Data Sheets 

(2) Location of Work 

(3) Application 

(4) Ventilation plan 

(5) Hours of operation 

(6) Materials handling/storage 

 

b. Considerations shall include, but are not limited to: 

 

 (1) Concrete curing 

(2) Roofing and waterproofing 

(3) Welding 

(4) Exterior painting 

(5) Adhesive and/or stripping or paint removal 

(6) Asbestos abatement 

(7)   Soil remediation 

 

3. Equipment and trucks producing fumes shall not be parked or located in the vicinity of 

building air intakes, entrances, and operable windows, unless approved by the Owner. 
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a. Trucks that are idling for more than a few minutes shall shut off their engines.  If 

trucks are queued and idling, there must be at least 20 feet between each truck or 

the exhaust shall be piped to have a 20-foot separation between each exhaust.   

 

  b. All diesel-powered construction equipment shall utilize ultra-low sulfur diesel 

fuel. 

 

 c. All diesel-powered construction equipment and trucks must be: 2007 model year 

or later (for vehicles); or Tier II heavy duty (for stationary engines); or equipped 

with 3-CARB verified oxidation catalyst-based particulate emissions control 

devices, operating at 600 degrees F or above.   

 

E.   Smoking:  The University of Washington and Harborview Medical Center have restricted 

smoking policies.  The Contractor shall not permit its employees or the employees of its 

Subcontractors of any tier to smoke on the Owner’s property, except in the areas indicated 

below: 

  

1. The Owner has designated specified areas where smoking is permitted on the UW 

Seattle, Bothell, and Tacoma Campuses.  These areas are identified on maps that may 

be found at the following website addresses: 

https://www.ehs.washington.edu/environmental/designated-areas-smoking-and-vaping 

 

 

a. For the Harborview Medical Center: 

Contact Owner’s Representative for information.  

 

2. If the Project site includes a fenced construction area, the Contractor shall establish an 

outside area, within the fenced area, where its employees and the employees of its 

Subcontractors may smoke, provided that the area is in compliance with the 

requirements of Chapter 70.160 RCW.  The Contractor shall communicate the location 

of the permitted smoking area to its employees and Subcontractors, and shall require 

Subcontractors (of any tier) to communicate the location of the smoking area to its 

employees. 

 

 

 

1.4 PROTECTION OF EXISTING UTILITIES 

 

A. The existing concealed utilities shown on the Drawings are not necessarily exact with respect 

to location or completeness.  Therefore, the Contractor shall take the following steps: 

 

1. Notify Owner in writing, with a minimum two (2) week notice for each occasion, of the 

intent to work near existing known underground utility services or structures or when a 

new excavation operation is about to begin.  Submit procedure for approval to assure 

safe and continuous operation of the services. 

 

2. Proceed with sufficient caution to preclude damaging any known utilities (i.e., hand 

digging or probing).  In the event unidentified utilities are encountered, notify Owner’s 

Representative immediately. 
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3. In the event utilities are damaged during construction, temporary services and/or repairs 

must be made immediately to maintain continuity of services. 

 

 a. Utilities installed by the Contractor, and damaged by the Contractor, shall be 

repaired at the Contractor's sole expense. 

 

1.5 SHUTDOWNS OF EXISTING EQUIPMENT AND UTILITY SERVICES 

 

A. It is generally critical that all building systems remain operational within occupied buildings, 

except for brief shutdowns that might be required to integrate or connect new Work.  

Similarly, continuity of equipment and utility services to adjacent buildings and Owner’s site 

infrastructure shall also be reasonably maintained at all times.   

 

B. Equipment or utility shutdowns required to facilitate the Work shall be accomplished in 

accordance with the following requirements: 

 

1. Submit a schedule of equipment and utility shutdowns (see Section 01 32 16 

"Construction Progress Schedule"). 

 

2. Submit a Utility Shutdown Request form to schedule all equipment and utility 

shutdowns not less than fourteen (14) days prior to the proposed date.  For work in the 

medical centers, submit the Utility Shutdown Request form not less than twenty-one 

(21) days prior to the proposed date.  Include, as a minimum, the following 

information: 

 

a. Equipment or utility services affected 

b. Reason shutdown is required 

c. Work to be accomplished during the shutdown 

d. Proposed date and time  

e. Duration of the shutdown 

f. Proposed method of providing back-up service during shut down 

 

3. The actual time and date of all shutdowns will be subject to approval of Owner.  

Shutdowns normally will be scheduled for nights, weekends, school vacations or other 

low intensity use periods. 

 

4. The duration of all shutdowns shall be held to a reasonable minimum as determined by 

Owner. 

 

5. Materials and equipment required for the Work to be accomplished during shutdown 

shall be complete and available on the job for review by Owner three days prior to the 

shutdown, if requested.  If Contractor is not adequately prepared, the shutdown will be 

canceled and rescheduled. 

 

6. ONLY OWNER’S PERSONNEL WILL SHUT DOWN AND RESTART OWNER’S 

EQUIPMENT AND UTILITIES. Owner will inspect the installation prior to restarting 

and will not restart if an unsafe condition exists.  In the event Contractor's Work is not 

completed during the time scheduled for the shutdown, Owner may elect to restart the 



Specification Standards for University of Washington 

Job Order Contract No. 208175 

Section 01 50 00 

TEMPORARY FACILITIES AND CONTROLS 

Page 9 of 17 

 

 

 

January 2023 

equipment or utility service.  In that event, additional shutdown requirements shall be 

rescheduled in accordance with the preceding requirements.  Restarting shall not be 

construed as acceptance of the Work as complete. 

 

7. Include in the bid all costs associated with equipment and utility shutdowns.  Owner 

will make no extra payment for overtime work, schedule changes or failure to complete 

utility connections within authorized shutdown periods.   

  

C: For building electrical shutdowns involving de-energization of equipment on the campus 

high-voltage distribution system, including main breakers for a given building, the following 

enhancements to the requirements listed above apply.  The Owner’s Representative will 

determine which shutdowns proposed by the Contractor require such enhancement. 

  

1. A minimum of six (6) weeks before the proposed shutdown, the Contractor shall 

submit a Proposed Shutdown Plan to the Owner’s Representative.  This Shutdown Plan 

shall include the following information: 

 

a. A description of Contractor tasks and safety measures (such as lock-out/tag-out), 

necessary to install or otherwise create the project improvements.  Include 

specific names of devices to be switched and a complete list of equipment to be 

de-energized. 

b. Inspections by the engineer of record, the high voltage shop, and/or the authority 

having jurisdiction, as applicable.  Indicate what inspections are requested and 

where in the sequence of work they occur. 

c. Proposed dates(s) and time(s) with duration(s) of the shutdown.  Alternate dates 

may be proposed but the earliest of the proposed dates shall be no sooner than six 

(6) weeks from the date of submittal of the Shutdown Plan.   

d. A draft “UTILITY SHUTDOWN REQUEST” on the standard form in Appendix 

A. 

 

2. At the Owner’s request, participate in a meeting with the Owner’s Representative and 

the University’s High Voltage Shop to explain and discuss the Proposed Shutdown 

Plan.  This meeting shall occur at the time of plan submittal or within two (2) business 

days of plan submittal.  Insofar as the Shutdown Plan would necessitate tasks to be 

performed by the High Voltage Shop, the University’s high voltage electricians will 

use the information as an aid in formulating their approach to the actual switching, and 

in determining the level of effort and feasibility of the schedule and shutdown in 

general.  

 

3. At the Owner’s request, check/verify that plans by the University’s zone electricians 

and others to mitigate building impacts are coordinated with, and safely support, the 

proposed construction activities.   

 

4. If the Proposed Shutdown Plan is approved or approved with conditions, proceed as 

follows in paragraph 5.  If rejected, work with the Owner’s Representative to 

reschedule the shutdown. 

 

5. A minimum of two (2) weeks before the proposed shutdown, review status with the 

Owner’s Representative and submit the final UTILITY SHUTDOWN REQUEST.  If 
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deemed necessary by the Owner’s Representative, also submit a final Shutdown Plan.  

These documents shall include, at a minimum, the following information: 

   

a. The final proposed date, time and duration of the shutdown.   

b. Responses to any conditions imposed on the shutdown by the University’s 

review and approval process. 

c. Any Contractor-proposed changes to the original (draft) plan. 
 

 

1.6 TEMPORARY SUPPORT FACILITIES  

 

A. Temporary support facilities include:  construction power and lighting and heating and water, 

toilet and hand washing facilities, mobile communications, cranes and hoists, field offices, 

and field office communications; and similar miscellaneous facilities (i.e., storage sheds, first 

aid facilities, clean-up facilities, fire protection, waste disposal) as may be reasonably 

required for proficient performance of the Work and accommodation of personnel at the 

Project site, including Owner’s and A/E’s personnel.  Locate temporary support facilities for 

convenience of users, and for minimum interference with construction activities.  Placement 

of all temporary support facilities shall be subject to review and approval by the Owner’s 

Representative. 

 

1. Do not block Owner's access to adjoining buildings and occupied spaces through the 

use of temporary support facilities. 

 

2. Keep temporary support facilities clean and neat in appearance and do not allow 

hazardous, dangerous or unsanitary conditions, or public nuisances to develop or 

persist on the site.  Operate in a safe and efficient manner.  Take necessary fire 

prevention measures.  Do not overload temporary facilities or permit them to interfere 

with progress.   

 

3. Erection and dismantling of cranes shall occur only on weekends, unless otherwise 

approved in writing by the Owner. 

 

 

B. Remove all temporary support facilities including, but not limited to, power and water 

infrastructure, hoist foundations, and communications cabling and pathway, unless indicated 

otherwise in the Contract Documents.  Restore the Project site to original or new conditions, 

patching and filling as required to match adjacent surfaces.   

 

C. All connections to Owner utilities must be made in accordance with 1.5 of this Section, 

“Shutdowns of Existing Equipment and Utility Services.” 

 

1. Prepare a schedule indicating dates for implementation and termination of each 

temporary utility.  At the earliest feasible time, when acceptable to Owner, change over 

from use of temporary service to use of the permanent service. 

 

D. Electrical Power and Service:  Contractor shall pay for, provide, and install all necessary 

Owner-approved temporary equipment required for use of the Owner’s electrical power for 

minor renovations and/or alterations construction work within the Project site of an Owner- 
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occupied facility.  Temporary equipment shall be installed and maintained in accordance with 

all applicable safety regulations and the Owner’s requirements.   

 

1. Electrical power for the operation of small tools and equipment required for work 

outside of the Project site will be provided by the Owner as reasonably available from 

approved existing sources. 

 

E. Lighting:  Provide and maintain LED (light-emitting diode) type construction lighting to 

provide adequate general illumination of the work area and trade task lighting.  Shield 

construction lighting from adjacent residential areas.   

 

 F. Heating and Ventilation:  Provide temporary heat as required to protect materials and 

equipment from dampness, cold, and mold growth.  Method of heating is subject to approval 

of Owner’s Representative.  Fuel fired “salamander type" heaters are not permitted, unless 

approved by Owner.   

 

1. Owner’s HVAC system shall not be utilized for construction in the UW Medical 

Center.  Supply and return–air grills shall be completely sealed-off within the Project 

site. 

 

2. New building HVAC systems shall not be operated or used for construction until such 

time the Contractor has submitted the Contractor’s final punch list report, unless 

otherwise approved by Owner. 

 

3. Renovations of Owner’s facilities may utilize existing ducted ventilation supply 

diffusers but shall not utilize exhaust systems, including return-air grills or fans.  Un-

ducted plenums over a construction work area must have all ceiling tiles in place, 

unless otherwise indicated in the Contract Documents or approved by the Owner. 

 

c. If Owner’s HVAC system is utilized for construction, the Contractor shall:  

 

(1)  Protect the HVAC system from construction dust contamination and 

provide cleaning of the components exposed to contamination prior to 

Owner’s occupancy. 

(2)  Install filter media having a minimum efficiency reporting value of 8 

(MERV 8) according to the American Society of Heating, Refrigeration 

and Air Conditioning Engineers (ASHRAE) Standard 52.2-1999 at each 

supply and return-air grill used during construction.  

 

(3)  Replace Owner’s filtration on any return air fan system with a minimum 

85% filtration media (as determined by ASHRAE 52.1-1992) prior to 

Substantial Completion. 

 

 G. Water:  For construction purposes, will be furnished by Owner.   

 

1. Contractor shall pay all costs of temporary piping, including pressure reducing station, 

double backflow preventer, removal of piping and restoration of Owner’s utilities at the 

completion of the Work.  Piping of temporary water service shall not exceed the 

capacity of the Owner’s system and shall be limited to 1-1/2” pipe size. 
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2. Contractor shall provide drinking water from a proven safe source for all those 

connected with the Work.   

 

a. The Owner’s “potable” water drinking facilities may be used, if available and 

approved by Owner. 

 

 H. Toilet and Hand Washing Facilities:  

 

1. The Owner’s toilet facilities may be used provided they remain in a clean condition, as 

approved by Owner. 

 

2. Contractor shall provide alcohol hand sanitizers or hand gel dispensers for workers in 

medical centers, if restrooms and/or similar hand washing facilities are not available 

within the Project site. 

 

I. Elevators:  Use of Owner’s elevators is subject to approval of the Owner, unless indicated for 

construction use in the Contract Documents.  

 

  1. Use requires temporary protection and, if indicated in the Contract Documents, 

restricted hours of use apply. 

 

J.  Mobile Communications:  The Contractor shall provide cellular phones with e-mail capability 

for its key on-site personnel.  

 

1.7 TEMPORARY ENCLOSURES AND MISCELLANEOUS CONSTRUCTION 

 

A. Temporary enclosures include, but not by way of limitation, fire-rated barriers, dustproof 

enclosures, and site fences to protect the Work and to provide for public protection as 

required by law and ordinance.   

 

1. Provide one-hour fire-rated barriers of gypsum sheetrock and metal studs with taped 

joints where shown on the Drawings or when removing and/or compromising existing 

fire safety partitions indicated on the Drawings, such as corridor walls and/or 

occupancy separations, to completely isolate the construction area from other occupied 

building areas.  Remove and repair finishes to match existing at completion of Work. 

 

a. Fire Safety during construction, alteration, or demolition must be provided as 

indicated by the current edition of the International Fire Code with local 

amendments and applicable rules.  Combustible materials are not permitted to be 

used as barriers. 

 

2. Provide dustproof enclosures within occupied buildings to enclose the entire work area 

and completely isolate it from surrounding areas, unless otherwise approved by Owner.  

At a minimum, construct dustproof enclosures on metal studs from one layer of:  5/8 

inch gypsum sheetrock; 1/4 inch fire retardant low VOC (volatile organic compounds) 

shiny surface materials (such as melamine); 6-mil fire retardant plastic sheathing; or 4-

mil fire retardant polypropylene.  Tape all joints smoke tight and continuously seal all 

connection points to existing construction utilizing painters tape for existing surfaces to 
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be retained, melamine tape for melamine enclosures, and duct tape for existing surfaces 

not to be retained.  Enclosures must extend above ceilings to the structure above except 

when the entire work area ceiling is completely sealed from the above ceiling space, in 

which case, the seal may occur at the ceiling.  If the Contractor employs a combination 

of temporary enclosures and existing construction to enclose the work area, the 

Contractor shall seal any penetrations found in the existing construction, including 

supply and exhaust HVAC duct grills that shall be blocked off and sealed shut. 

 

a. All existing finishes damaged by construction are to be repaired to their original 

condition and ceiling tiles damaged by the Contractor are to be replaced with 

equivalent undamaged tiles at completion of the Work. 

 

b. An Owner-approved portable mini-enclosure shall be utilized outside the 

containment area for ceiling work:  that will be completed within one shift; with 

limited dust disturbance/creation; with little anticipated noise; and with no "hot 

work."   

 

(1) Portable mini-enclosures shall be constructed of 6-mil fire-retardant plastic 

sheathing with zipper openings.  Completely seal all joints and connection 

points with smooth vinyl tape.  All ceiling tiles removed by Contractor 

must be placed back into position before the mini-enclosure is removed.   

 

3. Fire barrier and/or dustproof enclosure doors are to be installed in rigid frames and be 

self-closing and fitted with a gasket or other material to restrict closing noise and 

inhibit airflow, except for plastic sheathing enclosures which shall have zipper wall 

doors for personnel access.  The door and its frame shall be painted in medical centers. 

 

a. All interior Project site entrances and exits shall have dust containment walk-off 

mats (sticky mats) present at all times. Provide 24” x 36” minimum size with 

layers to be peeled off when fully loaded. Secure mats to floor and install snug to 

enclosure entrances. 

 

(1) Mats must be clean, intact and maintained on a constant basis.  Avoid 

locating adhesive walk-off mats in public walking areas and patient 

transport areas in medical centers. 

 

  4. All elevator openings within the work area of occupied buildings, except working 

construction elevators, shall be sealed airtight from the work area. 

 

  5. Site Fences:  Provide temporary six (6) foot high chain link fence panels with top rail 

fastened to tubular metal posts set in heavy concrete bases to prevent ready relocation, 

unless otherwise indicated, to enclose exterior areas of the Project site and off-site lay-

down and Contractor parking areas provided by the Owner.  Panels are to be anchored 

together to prevent entry between panels.  Provide gates or equal to facilitate access to 

fire hydrants, pumper connections and standpipes.  No barbwire is permitted.   

 

B. Provide miscellaneous construction to protect the Work.  Furnish, install, and maintain for the 

duration of construction all required tarpaulins, barricades, security barriers, canopies, 

warning signs, steps, bridges, platforms and other temporary construction necessary for the 
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safe and proper completion of the Work.  Maintain the temporary construction in compliance 

with all pertinent safety and other regulations.  Temporary barricades that obstruct exit paths 

from occupied areas shall not be installed unless approved by Owner.   

 

1. Egress Signage:  Provide and install temporary exit signs, as needed, to insure a clear 

direction or emergency exit travel in occupied areas adjacent to the construction 

project.  Review the temporary exiting routes and signage design and location with 

Owner’s Representative.   

 

2. Other Signage:  Provide informational signs, warring signs, and any other sign required 

by AHJ for the Project. 

 

1.8 NOISE AND VIBRATION CONTROL 

 

A. Construction shall not exceed the maximum permissible sound levels defined by the local 

AHJ and shall meet the special conditions of the Project. 

 

B. Exterior Construction Noise: Maintain the sound pressure level of exterior construction noise 

from exceeding decibels with a frequency rating function A (60 dBA) inside adjacent 

facilities with windows closed between the hours of 8:00 a.m. and 5:00 p.m. weekdays. 

 

1. If required, the Contractor shall meet this criterion by erecting barriers between work 

equipment and adjacent facilities.   

 

C. Limited Hours of Use With-in Buildings:  Noise-producing equipment exceeding 60 DB(A) 

and/or vibration-producing equipment is subject to approval of Owner and in general will be 

allowed only before 7 a.m. and after 6 p.m. except within medical centers where use will be 

allowed from 8 a.m. - 7 p.m., unless otherwise approved by the Owner. 

 

1. When possible, combine noisy and vibration-producing operations into one time 

period. 

 

2. Specific scheduling is required for Work within the UWMC, HMC and the UW Health 

Sciences Center.  Contractor shall provide its work schedule to Owner for approval no 

later than three (3) weeks prior to commencing any noisy and/or vibration-producing 

work. 

 

 D. Noise and Vibration Control Plan:  Contractor shall submit a written procedure to minimize 

construction vibration and noise prior to performing physical impacts to, or demolitions of, 

existing structural components. 

 

E. Machinery & Equipment:  Equipment shall be as quiet as feasible for the work being 

performed.  Electric-driven or hydraulically drawn is preferred to gas, diesel, or pneumatic 

powered machinery.  If noise levels on any gear cannot meet the criteria of this Section, 

either that gear will not be allowed on the job or use times will have to be scheduled subject 

to approval of the Owner.  Conformance to this requirement shall be included in the Contract 

price and no compensation will be allowed for special equipment or overtime that may be 

required.  
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 1. Construction personnel shall limit the extent of unnecessary equipment idling. 

 

F. Outdoor Vehicle and Internal Combustion Engine Noise:  In addition to the requirements 

applicable to exterior construction noise in this Section, the sound pressure level of each 

piece of equipment shall not be greater than 85 DBA when measured at the property line of 

adjacent real property of another person, and when measured at a distance of 50 feet from the 

emission source under noisiest operating conditions. 

 

 1. Rubber-tired equipment shall be used whenever possible instead of equipment with 

metal tracks.  

 

 2. When required, mufflers for stationary engines shall be “hospital-area” quality of 

silencing.   

 

 a. Contractor is to routinely verify equipment mufflers and/or noise barriers are 

intact and operational. 

 

G. Air Compressors:  Equip air compressors with silencing packages--electric-driven preferred. 

 

H. Arc Welders:  No arc welders are to be connected to Owner's utilities, unless approved by the 

Owner.  Provide separate gas generators for arc welders.  

 

I. Jack Hammers and Rotary Hammer Drills:  May be used where no other alternative is 

available, if permitted by the Owner.  The use of core-drilling and saw cutting equipment, or 

electric driven drills is preferred.  Time of use is subject to approval by Owner. 

 

1.9 CONSTRUCTION PARKING AND STAGING: 

 

A. Parking permits are required for all vehicles parking on campus.  Parking without a valid 

parking permit will result in citation and possible impound of vehicle. 

 

 1. Parking on or near University of Washington, University of Washington Medical 

Center NW, and Harborview Medical Center campuses is congested.  To minimize 

disruptions to campus operations and the impact on the adjacent neighborhoods, 

Contractor shall limit the number of vehicle trips to the Project site and encourage 

carpooling.  In addition, the Contractor shall advise construction workers not to park on 

city streets and in neighboring residential areas.  

  

a. Parking on the University of Washington campus, outside a fenced Project site, is 

not available or permitted for Contractor and Subcontractor vehicles on the dates 

of graduation, convocation, and on Husky football game days. 

 

b. Contractors shall not park in patient parking areas: UWMC Montlake Triangle or Surgery 

Pavilion Parking Garages and UWMC NW Surface parking lots or levels 1-3 of the 

parking garage.  
 

c. This information shall be posted at the Project site along with bus pass/ticket 

information. 
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 2. The Contractor is responsible for advising all parties on the Project of their designated 

parking area and ensuring that all workers park there.  If parking needs change for any 

reason, Contractor shall advise the Owner’s Representative so, to the extent possible, 

necessary accommodations can be made. 

 

3. A designated parking area, outside the Project site, is for workers’ personal vehicles 

only and not for the storage of construction equipment or materials. 

 

B. The Contractor shall limit construction parking to area(s) indicated in the Contract 

Documents.   

 

1. Daily construction parking is available for purchase at the E-1 and E-4 parking lots. 

 

2. Parking permits for construction parking within a staging lay-down area or within a 

temporary parking area with site fencing will be issued at no cost to the Contractor.  

Specific responsibilities include:  

 

a. Contractor shall provide Owner's Representative with the projected number of 

permits required two weeks prior to the month required. 

 

b. Owner's Representative will provide to Contractor the requested number of 

monthly parking permits no later than the 25th day of the preceding month prior 

to the month for which permits are to be used. 

 

3. For Projects at UWMC, a limited number of construction parking permits for lot S-8 

may be available for purchase through the Owner.  Coordinate with the Owner’s 

Representative.  

 

C. There is generally no staging area available at the University of Washington Medical Center 

and Health Sciences Center areas.  Only limited loading and unloading of tools and material 

will be allowed at the loading docks and for restricted time limits. 

 

D. Seattle campus parking and traffic regulations can be found online by visiting 

http://www.washington.edu/admin/parking. 

 

E. Seattle campus parking rates website:  Current parking rates can be found online by visiting 

http://www.washington.edu/commuterservices/parking/fees/php 

 

1.10 CONSTRUCTION TRAFFIC 

 

A. The Contractor and the Contractor’s Subcontractors and suppliers shall minimize negative 

traffic impacts on city streets for construction.  Scheduled truck traffic shall avoid the peak 

hours of 7:00 – 9:00 AM and 3:00 – 6:00 PM, Monday through Friday. 

 

B. Deliveries on the Seattle campus:  If a Contractor, Subcontractor, or supplier needs to make a 

delivery, the driver must stop at a Campus gatehouse upon entry during the posted hours of 

operation for UW Parking Services and obtain a commercial delivery permit. 

 

 

http://www.washington.edu/admin/parking
http://www.washington.edu/commuterservices/parking/fees/php
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PART 2 - PRODUCTS (Not Used) 

 

PART 3 - EXECUTION (Not Used) 

 

 

 END OF SECTION 

 


