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SECTION 07 01 50 - PREPARATION FOR RE-ROOFING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes the following: 

1. Roof tear-off. 

2. Partial roof tear-off. 

3. Roof re-cover preparation. 

1.2 SUBMITTALS 

A. Product Data:  For each product indicated. 

B. Temporary Roofing:  Include Product Data and description of temporary roofing system.  If 

temporary roof will remain in place, submit surface preparation requirements needed to receive 

permanent roof, and submit a letter from roofing membrane manufacturer stating acceptance of 

the temporary membrane, and that its inclusion will not adversely affect the roofing system's 

resistance to fire and wind or its FMG rating. 

C. Photographs or Videotape:  Show existing conditions of adjoining construction and site 

improvements, including exterior and interior finish surfaces, that might be misconstrued as 

having been damaged by reroofing operations.  Submit before Work begins. 

1.3 QUALITY ASSURANCE 

A. Installer Qualifications:  Installer of new membrane roofing system. 

B. Preliminary Reroofing and Reroofing Conference: Conduct conference at Project site. 

1.4 PROJECT CONDITIONS 

A. University will occupy portions of building immediately below reroofing area.  Conduct 

reroofing so University's operations will not be disrupted.  Provide University with not less than 

72 hours' notice of activities that may affect University's operations. 

1. Coordinate work activities daily with University so University can place protective dust 

or water leakage covers over sensitive equipment or furnishings, shut down HVAC and 

fire-alarm or -detection equipment if needed, and evacuate occupants from below the 

work area if desired. 

2. Before working over structurally impaired areas of deck, notify University to evacuate 

occupants from below the affected area.  Verify that occupants below the work area have 

been evacuated prior to proceeding with work over the impaired deck area. 
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B. Protect building to be reroofed, adjacent buildings, walkways, site improvements, exterior 

plantings, and landscaping from damage or soiling from reroofing operations. 

C. Limit construction loads on roof to rooftop equipment wheel loads and uniformly distributed 

loads. 

D. A roof moisture survey of existing membrane roofing system is available for Contractor's 

reference. 

E. The results of an analysis of test cores from existing membrane roofing system are available for 

Contractor's reference. 

F. Weather Limitations:  Proceed with reroofing preparation only when existing and forecasted 

weather conditions permit Work to proceed without water entering into existing roofing system 

or building. 

PART 2 - PRODUCTS 

2.1 RECOVER BOARDS 

A. Recover Board:  Perlite Recover Board:  ASTM C 728, perlite board; 1/2 inch thick. 

B. Fasteners:  Factory-coated steel fasteners, No.  12 or 14, and metal or plastic plates listed in 

FMG's "Approval Guide," designed for fastening recover boards to deck. 

2.2 AUXILIARY REROOFING MATERIALS 

A. General:  Auxiliary reroofing preparation materials recommended by roofing system 

manufacturer for intended use and compatible with components of existing and new membrane 

roofing system. 

B. Base Sheet Fasteners:  Capped head, factory-coated steel fasteners, listed in FMG's "Approval 

Guide." 

C. Metal Flashing Sheet:  Metal flashing sheet is specified in Division 07 Section "Sheet Metal 

Flashing and Trim." 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect existing membrane roofing system that is indicated not to be reroofed. 

B. Coordinate with University to shut down air intake equipment in the vicinity of the Work.  

Cover air intake louvers before proceeding with reroofing work that could affect indoor air 

quality or activate smoke detectors in the ductwork. 
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C. Maintain roof drains in functioning condition to ensure roof drainage at end of each workday.  

Prevent debris from entering or blocking roof drains and conductors.  Use roof-drain plugs 

specifically designed for this purpose.  Remove roof-drain plugs at end of each workday, when 

no work is taking place, or when rain is forecast. 

D. Verify that rooftop utilities and service piping have been shut off before commencing Work. 

3.2 ROOF TEAR-OFF 

A. General:  Notify University each day of extent of roof tear-off proposed and obtain 

authorization to proceed. 

B. Remove aggregate ballast from roofing membrane. Store aggregate ballast for reuse. 

C. Remove loose aggregate from aggregate-surfaced built-up bituminous roofing with a hand held 

blower or hand broom.  

D. Remove pavers from roofing membrane. Store and protect pavers for reuse.  Discard cracked 

pavers. 

E. Partial Roof Tear-Off:  Remove existing roofing membrane and other membrane roofing system 

components down to the deck. 

1. Bitumen and felts that are firmly bonded to concrete decks are permitted to remain if felts 

are dry.  Remove unadhered bitumen and felts and wet felts and replace them. 

2. Remove excess asphalt from steel deck.  A maximum of 15 lb/100 sq. ft. of asphalt is 

permitted to remain on steel decks. 

3. Remove fasteners from deck. 

3.3 DECK PREPARATION 

A. Inspect deck after partial tear-off of membrane roofing system. 

1. Verify that concrete substrate is visibly dry and free of moisture.  Test for capillary 

moisture by plastic sheet method according to ASTM D 4263 or by pouring 1 pint of hot 

roofing asphalt on deck at start of each day's work and at start of each roof area or plane.  

Do not proceed with roofing work if moisture condenses under the plastic sheet or if 

asphalt test sample foams or can be easily and cleanly stripped after cooling. 

B. If broken or loose fasteners that secure deck panels to one another or to structure are observed, 

or if deck appears or feels inadequately attached, immediately notify Architect.  Do not proceed 

with installation until directed by Architect. 

C. If deck surface is not suitable for receiving new roofing, or if structural integrity of deck is 

suspect, immediately notify Architect.  Do not proceed with installation until directed by 

Architect. 

D. Remove temporary roofing membrane before installing new roofing membrane. 
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3.4 ROOF RE-COVER PREPARATION 

A. Remove blisters, ridges, buckles, and other substrate irregularities from existing roofing 

membrane that inhibit new recover boards from conforming to substrate. 

1. Broom clean existing substrate. 

2. Coordinate with University's inspector to schedule times for tests and inspections before 

proceeding with installation of recover boards. 

3. Verify that existing substrate is dry before proceeding with installation of recover boards.  

Spot check substrates with an electrical capacitance moisture-detection meter. 

4. Remove materials that are wet or damp.  Removal will be paid for by adjusting the 

Contract Sum according to unit prices included in the Contract Documents. 

5. Provide additional uplift securement for existing roofing system with new screws and 

plates applied to each roof zone to comply with Factory Mutual I-90 uplift 

recommendations.  

3.5 EXISTING BASE FLASHINGS 

A. Remove existing base flashings around parapets, curbs, walls, and penetrations. 

1. Clean substrates of contaminants such as asphalt, sheet materials, dirt, and debris. It is 

possible that these materials contain asbestos; contractor is responsible for reviewing the 

hazardous materials report applicable to this project and taking appropriate precautions.  

B. Do not damage metal counterflashings that are to remain.  Replace metal counterflashings 

damaged during removal with counterflashings of same metal, weight or thickness, and finish.  

C. Remove existing parapet sheathing and replace with new exterior fire-retardant-treated plywood 

sheathing, 19/32 inch thick.  If parapet framing has deteriorated, immediately notify Architect. 

3.6 RECOVER BOARD INSTALLATION 

A. Install recover boards over roof insulation with long joints in continuous straight lines and end 

joints staggered between rows.  Loosely butt recover boards together and fasten to deck. 

3.7 DISPOSAL 

A. Collect and place demolished materials in containers.  Promptly dispose of demolished 

materials.  Do not allow demolished materials to accumulate on-site.  Remove all demolished 

materials from the site daily.  

B. Transport demolished materials off University's property and legally dispose of them. 

END OF SECTION 07 01 50.19 

 


