1. Do not begin telecommunication installation work until satisfactory progress has been made in rough-in, coordination of systems and appropriate documents are available.

2. Adequate measures shall be taken to protect rough-in systems. Installation shall be limited to those areas within the rough-in conditions where protective measures are not in place.

3. Wiring methods shall be limited to those that are necessary for proper installation and safety. Wire conduits shall be properly labeled and identified.

4. Work shall be coordinated with architectural, mechanical and electrical systems. Coordination shall be performed to ensure that systems are integrated and functional.

5. All rough-in systems shall be protected from damage during construction. This includes but is not limited to: }

6. Work shall be performed in accordance with the applicable building codes, standards, and specifications. The contractor shall ensure that all work is in compliance with the project requirements.

7. Work shall be performed in a safe and professional manner. The contractor shall ensure that all work is performed in a manner that is safe for the public and the construction workers.

8. Work shall be performed in a manner that is consistent with the project specifications and construction drawings.

9. Work shall be performed in a manner that is consistent with the project specifications and construction drawings. The contractor shall ensure that all work is performed in a manner that is consistent with the project specifications and construction drawings.

10. Work shall be performed in a manner that is consistent with the project specifications and construction drawings. The contractor shall ensure that all work is performed in a manner that is consistent with the project specifications and construction drawings.

11. Work shall be performed in a manner that is consistent with the project specifications and construction drawings. The contractor shall ensure that all work is performed in a manner that is consistent with the project specifications and construction drawings.

12. Work shall be performed in a manner that is consistent with the project specifications and construction drawings. The contractor shall ensure that all work is performed in a manner that is consistent with the project specifications and construction drawings.
<table>
<thead>
<tr>
<th>TYPE</th>
<th>DESCRIPTION</th>
<th>MANUFACTURER</th>
<th>MODEL SERIES</th>
<th>LIGHT COLOR</th>
<th>DELIVERED INPUTS</th>
<th>INPUT TEMP</th>
<th>INPUT LUMENS</th>
<th>Watts</th>
<th>LUMENS</th>
<th>FINISH</th>
<th>REMARKS</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>EXISTING DIRECT/INDIRECT LINEAR FIXTURE. PROVIDE NEW END CAPS, POWER FEEDS AND CEILING SUPPORT AS REQUIRED FOR RELOCATED FIXTURES</td>
<td>LEDALITE</td>
<td>SYNC</td>
<td>LED</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td>-</td>
<td></td>
</tr>
<tr>
<td>2</td>
<td>D1 6&quot; LED RECESSED DOWNLIGHT, MEDIUM BEAM SPREAD, CLEAR REFLECTOR</td>
<td>LITHONIA</td>
<td>GOTHAM EVO 6 SERIES</td>
<td>LED</td>
<td>3000K</td>
<td>1500</td>
<td>14.7</td>
<td>WHITE</td>
<td>1</td>
<td></td>
<td></td>
</tr>
<tr>
<td>3</td>
<td>D1 6&quot; WIDER RECESSED L-SHAPE LED FIXTURE, CEILING TO WALL TRANSITION, 0-10V DIMMING DRIVER, PLUG-IN-USE</td>
<td>ALIGHT</td>
<td>ES SERIES</td>
<td>LED</td>
<td>3000K</td>
<td>200 LM/FT</td>
<td>60</td>
<td>COORDINATE WITH ARCHITECT</td>
<td>3</td>
<td></td>
<td></td>
</tr>
<tr>
<td>4</td>
<td>D1 3.5&quot; WIDE RECESSED L-SHAPE LED FIXTURE, CEILING TO WALL TRANSITION, 0-10V DIMMING DRIVER, PLUG-IN-USE</td>
<td>ALIGHT</td>
<td>ES SERIES</td>
<td>LED</td>
<td>4000K</td>
<td>4800</td>
<td>40</td>
<td>WHITE</td>
<td>1</td>
<td></td>
<td></td>
</tr>
<tr>
<td>5</td>
<td>WALL MOUNTED BUG-EYE FIXTURE</td>
<td>EMERGI-LITE</td>
<td>EL2LED SERIES</td>
<td>LED</td>
<td>3500K</td>
<td>40</td>
<td>2</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**REMARKS:**

1. REFER TO ARCHITECTURAL DRAWINGS FOR EXACT LOCATION OF CEILING-MOUNTED FIXTURES.
2. REFER TO ARCHITECTURAL DRAWINGS FOR EXACT LOCATION OF WALL-MOUNTED FIXTURES.
3. PROVIDE FIXTURE AS PART OF BID ALTERNATE #2. FIELD VERIFY EXACT RUN LENGTHS PRIOR TO ORDERING AND CONFIRM FINAL LOCATION WITH OWNER PRIOR TO INSTALLATION.
SHEET NOTES:

1. ELECTRICAL ITEMS SHOWN ARE DIAGRAMMATIC BASED ON AVAILABLE RECORD DRAWINGS AND
   SITE WALKS DURING THE DESIGN PERIOD. NOT ALL SYSTEM COMPONENTS ARE SHOWN.
   CONTRACTOR SHALL FIELD VERIFY DEVICE LOCATIONS AND QUANTITIES PRIOR TO COMMENCING
   WORK. REROUTE EXISTING-TO-REMAIN DEVICE CONDUIT AND WIRING AS REQUIRED TO SUPPORT
   REMODEL ACTIVITIES.

2. REMOVE UNUSED SURFACE RACEWAY, BOXES AND WIRING. COORDINATE PATCHING AND
   PAINTING WITH DIVISION 09 CONTRACTOR. PROVIDE MUD RINGS AND BLANK COVERS FOR
   UNUSED RECESSED BOXES TO REMAIN. REFER TO SPECIFICATION SECTION 262726 FOR
   ADDITIONAL INFORMATION.

3. PATCHING AND PAINTING TO MATCH EXISTING CONDITIONS AND SHALL BE PROVIDED BY
   DIVISION 09 CONTRACTOR.

4. ABANDON BELOW GRADE AND INACCESSIBLE RACEWAY IN PLACE AND RECORD LOCATIONS ON
   RECORD DRAWINGS.

5. LIGHT FIXTURES, LIGHTING CONTROL DEVICES, JUNCTION BOXES, CONDUIT, WIRE AND SUPPORTS
   TO BE REMOVED WHERE SHOWN. REFER TO E2.2 FOR NEW LIGHTING WORK.

   DISCONNECT AND REMOVE EXISTING FIXTURE SECTION AND TURN OVER TO OWNER.
   DISCONNECT EXISTING FIXTURE SECTION WITH CANOPY FEED FROM ENTIRE FIXTURE RUN.
   DISCONNECT AND RELOCATE ENTIRE FIXTURE RUN. REFER TO SHEET E2.2 FOR NEW FIXTURE
   LOCATION.

FLAG NOTES:

DISCONNECT EXISTING LIGHT SWITCH. SEE SHEET ED2.2 FOR NEW SWITCH LOCATION.

DISCONNECT EXISTING FIXTURE SECTION WITH CANOPY FEED FROM ENTIRE FIXTURE RUN. SEE SHEET ED2.2 FOR NEW FIXTURE LOCATION.

DISCONNECT AND RELOCATE ENTIRE FIXTURE RUN. SEE SHEET ED2.2 FOR NEW FIXTURE LOCATION.
SHEET NOTES:

1. ELECTRICAL ITEMS SHOWN ARE DIAGRAMMATIC BASED ON AVAILABLE RECORD DRAWINGS AND
   SITE WALKS DURING THE DESIGN PERIOD. NOT ALL SYSTEM COMPONENTS ARE SHOWN.
   CONTRACTOR SHALL FIELD VERIFY DEVICE LOCATIONS AND QUANTITIES PRIOR TO COMMENCING
   WORK. REFER TO SPECIFICATION SECTION 2627 FOR ADDITIONAL INFORMATION.

2. REMOVE UNUSED SURFACE RACEWAY, BOXES AND WIRING. COORDINATE PATCHING AND
   PAINTING WITH DIVISION 09 CONTRACTOR. PROVIDE MUD RINGS AND BLANK COVERS
   FOR UNUSED RECESSED BOXES. REFER TO SPECIFICATION SECTION 2627 FOR ADDITIONAL
   INFORMATION.

3. PATCHING AND PAINTING TO MATCH EXISTING CONDITIONS AND SHALL BE PROVIDED BY
   DIVISION 09 CONTRACTOR.

4. ABANDON BELOW GRADE AND INACCESSIBLE RACEWAY IN PLACE AND RECORD LOCATIONS ON
   RECORD DRAWINGS.

5. POWER DEVICES, JUNCTION BOXES, CONDUIT, WIRE AND SUPPORTS TO BE REMOVED WHERE
   SHOWN. REFER TO E3.2 FOR NEW POWER WORK.

FLAG NOTES:

> REMOVE EXISTING CEILING-MOUNTED CORD DROP RECEPTACLES AND TURN OVER TO OWNER.

PARTIAL 2ND-FLOOR POWER DEMOLITION PLAN

SCALE: 1/4" = 1'-0"
1. No demolition work on this sheet. Existing conditions shown for reference.
SHEET NOTES:

1. ELECTRICAL ITEMS SHOWN ARE DIAGRAMMATIC BASED ON AVAILABLE RECORD DRAWINGS AND
EXISTING LOW VOLTAGE PULL-BOXES, EXISTING CABLE TRAYS. NOT ALL SYSTEM COMPONENTS OR LOW VOLTAGE DEVICES SHOWN. CONTRACTOR SHALL FIELD VERIFY DEVICE LOCATIONS AND QUANTITIES PRIOR TO COMMENCING WORK. CONTRACTOR SHALL FIELD VERIFY DEVICE CONDUIT AND WIRING AS REQUIRED TO SUPPORT REMODEL ACTIVITIES.

2. REMOVE UNUSED SURFACE RACEWAY, BOXES AND WIRING. COORDINATE PATCHING AND PAINTING WITH DIVISION 09 CONTRACTOR. PROVIDE MUD RINGS AND BLANK COVERS FOR UNUSED RECESSED BOXES TO REMAIN. REFER TO SPECIFICATION SECTION FOR ADDITIONAL INFORMATION.

3. PATCHING AND PAINTING TO MATCH EXISTING CONDITIONS AND SHALL BE PROVIDED BY DIVISION 09 CONTRACTOR.

4. ABANDON BELOW GRADE AND INACCESSIBLE RACEWAY IN PLACE AND RECORD LOCATIONS ON RECORD DRAWINGS.

5. LOW VOLTAGE DEVICES, JUNCTION BOXES, CONDUIT, WIRE AND SUPPORTS TO BE REMOVED WHERE SHOWN. REFER TO ED6.2 FOR NEW LOW VOLTAGE WORK.
PARTIAL 2ND-FLOOR LIGHTING PLAN

SHEET NOTES:

1. REFER TO ARCHITECTURAL REFLECTED CEILING PLANS FOR EXACT LOCATION OF LIGHT FIXTURES AND CEILING MOUNTED DEVICES.

2. REFER TO ARCHITECTURAL ELEVATIONS FOR EXACT LOCATION OF WALL MOUNTED LIGHT FIXTURES.

3. REFER TO LIGHT FIXTURE SCHEDULE ON SHEET E0.3 FOR ADDITIONAL INFORMATION.

4. REFER TO E0.3 DRAWINGS FOR LIGHTING CONTROL REQUIREMENTS. PROVIDE WIRING AND CONTROL DEVICES REQUIRED FOR COMPLETE SYSTEM.

5. ARRAYS EXPOSED TO STRUCTURE, COORDINATE ROUTING WITH ARCHITECT PRIOR TO RELOCATIONS.

6. LOCATION SHOWN ON SHEET IS REPRESENTATIVE AND SHOULD NOT BE CONSTRUED AS PRECISE LOCATION.

7. PROVIDE S HOOKS ABOVE ACCESSIBLE CEILINGS FOR SUPPORT OF LOW VOLTAGE LIGHTING CONTROL CABLING. INSTALL HOOKS IN ACCORDANCE WITH SPECIFICATION SECTION 07700.

8. PROVIDE CONDUIT FOR ROUTING LOW VOLTAGE LIGHTING CABLING IN AREAS OF EXPOSED STRUCTURE. PROVIDE J-HOOKS ABOVE ACCESSIBLE CEILINGS IN ACCORDANCE WITH SPECIFICATION SECTION 271100.

FLAG NOTES:

1. PROVIDE NEW 2 PULL LIGHTING CONTACTOR IN EXISTING CONTACTOR PANEL TO GROUND NEW WIRING COORDINATE TO EXISTING CONTROLLER LIGHTING CONTROLS.

2. INSTALL CONDUIT IN CEILING AND WALL. PROVIDE WORK AS PART OF ALTERNATE 5.

3. REFER TO LIGHT FIXTURE SCHEDULE ON SHEET E0.3 FOR ADDITIONAL INFORMATION.

4. REFER TO ARCHITECTURAL REFLECTED CEILING PLANS FOR EXACT LOCATION OF LIGHT FIXTURES AND CEILING MOUNTED DEVICES.

5. REFER TO LIGHT FIXTURE SCHEDULE ON SHEET E0.3 FOR ADDITIONAL INFORMATION.
SHEET NOTE:
1. REFER TO E2.0 DRAWINGS FOR ADDITIONAL INFORMATION.

FLAG NOTE:

SEQUENCE OF OPERATIONS:

LIGHTING CONTROL:

ZONE # WITHIN SPACE

LIGHT FIXTURES ENABLED/DISABLED VIA 'MANUAL ON' / 'AUTOMATIC OFF' VACANCY SENSOR(S) AND SWITCH.

WHERE AUTOMATIC DAYLIGHT HARVESTING IS REQUIRED BY CODE:

· WHERE ADJACENT TO VERTICAL OR HORIZONTAL FENESTRATION, LIGHT FIXTURES WILL HAVE DAYLIGHTING OVERRIDE CONTROLS THAT AUTOMATICALLY RESPOND TO THE QUANTITY OF INCOMING DAYLIGHT.

ZONE 1 (PRIMARY)

DAYLIGHT CONTROL TYPE = CLOSED LOOP

ZONE 2 (SECONDARY)

DAYLIGHT CONTROL TYPE = CLOSED LOOP

SEQUENCE OF OPERATIONS:

OPEN AREA LIGHTING - OPERATING HOURS - SEQUENCE OF OPERATIONS

NORMAL OPERATING CONDITIONS: EMERGENCY "BUG-EYE" FIXTURES ARE OFF.

UPON LOSS OF POWER AT LOCAL NORMAL UNSWITCHED LIGHTING CIRCUIT: "BUG-EYE" FIXTURES TO TURN ON.

EXISTING ZONE - NIC

EXISTING LIGHTING AND CONTROLS TO REMAIN.

'AUTOMATIC ON' OCCUPANCY SENSOR ZONE

LIGHT FIXTURES IN EACH ROOM CONTROLLED VIA 'AUTOMATIC ON' / 'AUTOMATIC OFF' LINE VOLTAGE LOCAL OCCUPANCY SENSOR IN ACCORDANCE WITH ASHRAE 90.1-2007 9.4.1.2.

NOT CONTROLLED VIA THE LIGHTING CONTROL PANEL.

SEQUENCE OF OPERATIONS:

OPEN AREA LIGHTING - OPERATING HOURS - SEQUENCE OF OPERATIONS

LIGHTING CONTROL PANELS SHALL BE SET TO HAVE NORMAL HOURS OF OPERATION BETWEEN 05:00 AND 19:00. LIGHTING ZONE OVERRIDE SWITCHES SHALL TURN ON LIGHT FIXTURES DURING NORMAL OPERATING HOURS AND TIMECLOCK SHALL TURN OFF RELAY CONTROLLED LIGHT FIXTURES. IF NON-NORMAL OPERATING HOURS, LIGHTING ZONES SHALL TURN ON BY OCCUPANCY SENSOR CONTROL.

TRIM EXISTING LIGHT FIXTURE OUTPUT TO 30FC AT THE WORK SURFACE IN THIS SPACE.
PROVIDE FLEXIBLE WHIP CONNECTION TO MODULAR FURNITURE.

COORDINATE INSTALLATION OF ELECTRICAL DEVICES ALONG THIS WALL WITH ARCHITECT PRIOR TO INSTALLATION.

AS PART OF ADDITIVE ALTERNATE #1, INSTALL RECEPTACLES IN FURRED OUT WALL.

PROVIDE DUPLEX RECEPTACLE INSTALLED IN MODULAR FURNITURE TO FEED COPIER MACHINE. CONFIRM WITH OWNER AND SYSTEM FURNITURE SUPPLIER FOR REQUIREMENTS.

DIV 26 RESPONSIBLE FOR COORDINATION WITH OWNER'S FURNITURE VENDOR AND FOR INSTALLATION OF ALL POWER AND TELECOMMUNICATIONS CABLING AND DEVICES AT MODULAR FURNITURE.

PROVIDE SURFACE MOUNTED CONDUIT DOWN WALL FOR CONNECTION TO WIREMOLD.

PROVIDE ONE SHARED BACK BOX AND FACEPLATE FOR TWO DUPLEX RECEPTACLES LOCATED SIDE-BY-SIDE.

1. REFER TO ARCHITECTURAL PLANS FOR EXACT LOCATION OF FLOOR-MOUNTED DEVICES.

2. REFER TO ARCHITECTURAL ELEVATIONS FOR EXACT LOCATION OF WALL-MOUNTED DEVICES.

3. REFER TO SPECIFICATION SECTION 262726 FOR DEVICE FACEPLATE LABELING.
SHEET NOTES:

1. FIRE ALARM DEVICES SHOWN INDICATE OWNER'S MINIMUM REQUIREMENTS. PROVIDE ADDITIONAL FIRE ALARM DEVICES AS REQUIRED BY AHJ. REFER TO SPECIFICATION SECTION 283111 FOR ADDITIONAL INFORMATION.

2. REFER TO ARCHITECTURAL ELEVATIONS FOR EXACT LOCATION OF WALL-MOUNTED DEVICES.

PARTIAL 2ND-FLOOR FIRE ALARM PLAN

E5.2
SHEET NOTES:
1. Coordinate device locations and heights with architectural elevation drawings.

FLAG NOTES:
- Provide new 2"C from existing low voltage pull box to cable tray in corridor.
- Provide 1" conduit from Wiremold back to existing low voltage pull box in ceiling.
- Provide 1 1/4" conduit from Wiremold back to existing low voltage pull box in ceiling.
- Provide data outlet with 4" square box and with 3/4" conduit routed up to existing low voltage pull box in ceiling.
- As part of additive alternate #1, install data outlets in furred out wall.
- Provide data outlet from junction box back to existing low voltage pull box in ceiling.
- Provide data device installed in modular furniture for copier machine use.
- Confirm with owner and system furniture supplier for requirements. Div 26 responsible for coordination with owner’s furniture vendor and for installation of all power and telecommunications cabling and devices at modular furniture.

COORDINATE DEVICE LOCATIONS AND HEIGHTS WITH ARCHITECTURAL ELEVATION DRAWINGS.

PARTIAL 2ND-FLOOR LOW VOLTAGE PLAN

PARTIAL 2ND-FLOOR LOW VOLTAGE PLAN - ALTERNATE #1
<table>
<thead>
<tr>
<th>Panel Schedule</th>
<th>Section</th>
<th>PROJECT: UW SOM WING</th>
<th>PANEL: 2FP-7</th>
<th>PANEL: 2FP-9</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
<tr>
<td><strong>Panel Schedule</strong></td>
<td>Section</td>
<td>PROJECT: UW SOM WING</td>
<td>PANEL: 2FP-7</td>
<td>PANEL: 2FP-9</td>
</tr>
</tbody>
</table>