

July 21, 2020

**ADDENDUM #1**

Date of Addendum: July 21, 2020

Page 1 of 3

**1.0 NOTICE TO ALL BIDDERS AND PLANHOLDERS**

The Contract Documents for the above-referenced Project are modified as set forth in this Addendum. The original Contract Documents and any previously issued addenda remain in full force and effect, except as modified by this Addendum, which is hereby made part of the Contract Documents. Bidder shall take this Addendum into consideration when preparing and submitting a bid, and shall acknowledge receipt of this Addendum in the space provided on the Bid Form.

**2.0 INFORMATION**

The following item(s) are provided as a matter of information only to all bidders and plan holders and do not modify or become part of the Contract Documents.

Item	Description
2.1	<p>The time for the Pre-Bid Site visit has been changed from July 23<sup>rd</sup>, 2020 8am to 3pm to July 23<sup>rd</sup> 2020, 1pm to 3pm. Please meet at the fountain outside of Bagley Hall. Small groups will be taken into the Elevator Equipment Rooms for both Bagley Elevator #14 and T-Wing Elevator #176. A COVID attestation form will be required to be completed and emailed to Jennifer Reynolds at <a href="mailto:jenrey01@uw.edu">jenrey01@uw.edu</a> prior to the Site Visit. Link to form below.</p> <p>Attached is a copy of the Pre-Bid Meeting Attendee List.</p>



PDG\_C19\_sympscre  
en.pdf

**END OF ADDENDUM**

July 21, 2020

Bagley Hall Elevator #14 Renewal  
Project No. 207303

**Pre-Bid Meeting**  
Attendee List

Jim Anneberg, Kone  
Adam Harmon, Shaiman Contracting  
Jess Ziegler, Ziegler Construction  
Thad Becker, GLY Construction  
Aidan Harmon, GLY Construction  
Kevin Ramsey, GLY Construction  
Newton Gorrell, GLY Construction  
Noah Martin, GLY Construction  
Brian Pyle, Seahurst Electric  
Greg Wojcicki, UW Construction Manager

Mike Stevens  
Senior Vice President  
Office: 425-957-4641  
Cell: 206-491-5012  
Email: [mikes@elevatoradvice.com](mailto:mikes@elevatoradvice.com)  
Web: [www.elevatoradvice.com](http://www.elevatoradvice.com)

Aaron Lieberman  
Project Engineer  
D 206.956.3746  
O 206.443.6212  
[alieberman@ssfengineers.com](mailto:alieberman@ssfengineers.com)

James Shaiman  
Shaiman Contracting Inc.  
206-399-7778

Willem Mager  
PBS Environmental  
206-766-7622

Logan Bowman  
Modernization Sales Representative  
ET-AMS/FLD

Tyler Schnebele  
GLY Construction  
[Tyler.schnebele@gly.com](mailto:Tyler.schnebele@gly.com)  
206-913-7307

Alex Clark  
Rolluda Architects  
[Alex.clark@rolludaarchitects.com](mailto:Alex.clark@rolludaarchitects.com)

Josh Lamb  
Rolluda Architects  
[josh@rolludaarchitects.com](mailto:josh@rolludaarchitects.com)  
206-624-4222

Jennifer Reynolds, UW  
UW Project Manager  
[Jenrey01@uw.edu](mailto:Jenrey01@uw.edu)  
509-432-4146